DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

INTERDEPARTMENT CORRESPONDENCE

June 9, 2016
RFQ #: 484-031616
RFQ Title: Bridge Bundle 1-20186, Contract 8, P.I. Nos. 0013741, 0013742
FROM: Curtis Scott, Transportation Services Procurement Manager
TO: Treasury Young, Procurement Administrator

SUBJECT: Ranking Approval

The Office of Procurement's Transportation Services Procurement Section has reviewed and evaluated Statements of
Qualifications, Technical Approach, and Past Performance for the above referenced project.

Attached for your review is one (1) set of the following:

Advertisement and all Addendums

Consultants’ Submission Prescreening Checklist — Phase |

GDOT Guide for Selection Committee Members (Phase | and il)
Selection Committee Ratings for Top Respondents — Phase |

Selection Committee Comments for Top Respondents — Phase |
Selection of Finalists Notification and Notice to Selected Finalists
Consultants’ Submission Prescreening Checklist — Phase |l

Selection Committee Overall Ratings for Phase | and Phase ||

Selection Committee Comments for Finalists — Phase Il

Past Performance Reference Checks and any available additional documentation
Verification of Non-Debarment from SAM Website for Intended Awardee
Prequalification Certificate for Intended Awardee

This approval is for Bridge Bundie 1-2016, Contract 8, P.I. Nos. 0013741, 0013742. The five (5) highest firms in order of
ranking are as follows:;

Heath & Lineback Engineers, Inc.
CDM Smith Inc.

Parsons Transportation Group, Inc.
Parsons Brinckerhoff, Inc.

RS&H, Inc.

g N

The Selection Committee recommends the selection of the top ranked firm, Heath & Lineback Engineers, Inc.

Concurrence with Award from Responsible Division Director: Certification Procurement Requirements Met;

‘Treasufy Young, PréCurepfent Administrator

CS:kem

Attachments
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REQUEST FOR QUALIFICATIONS
484-031616

Bridge Bundle 1-2016
Recent RFQ Changes/Updates

This page serves to provide a means for the Department to summarize recent changes to its RFQ format so that
interested respondents can ensure their Statements of Quailifications (SOQs) are in compliance. Failure to ensure
compliance may cause SOQs to be disqualified. The contents of this summary are not intended to represent all the
modifications made to this document, but those which are a change or clarification to a policy or response requirement.
Respondents should refer to each of the referenced sections in the table below in order to review the change or
clarification. All respondents to this RFQ are subject to instructions communicated in this document, and are cautioned to
completely read and review the entire RFQ and follow instructions carefully (see Section I. General Project Information,
A. Overview for details).

For questions regarding these changes, please refer to Section VIII. Instruction for Submittal for Phase | —
Statements of Qualifications, C. Question and Requests for Clarification.

- Date of Change | RFQ Section Impacted | Summary of Change_

- June 12, 2015 | Section IV.B. and IV.C. For Phase | of the evaluation process, the percentage assigned to the
total evaluation for the Project Manager, Key Team Leader(s) and

Prime’s Experience and Qualifications has been increased from twenty
| percent (20%) to thirty percent (30%) and the percentage assigned to
| the total evaluation for the Project Manager, Key Team Leader(s) and
. Prime’s Resources and Workload Capacity has been decreased from
.| thirty percent (30%) to twenty percent (20%).

Section VI.B.2. Clarification is provided regarding the Department's position on
disqualification when a respondent provides more than the allowed Key
Team Leaders, as well as when a respondent does not provide all of
the required Key Team Leaders.

| The requirement which limits the Prime Consultant's projects,

 presented as part of the Prime’s Experience and Qualifications during

the Phase | process, to the previous five (5) years has been removed.

- This will allow respondents to use projects outside of the previous
restriction of the last five years.

‘June 12, 2015

| June 12,2015 | Section VI.B.3.

Note — This change does impact the information to be provided in
 the respondents SOQ by providing a broader range of eligible
projects for consideration of the prime respondent.

June 12, 2015 Section X A. | Clarification is provided regarding the Department's position on
disqualification when administrative information is not provided in
accordance with the RFQ as well as when qualification information is
hot provided in accordance with the RFQ.
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REQUEST FOR QUALIFICATIONS
484-031616
Bridge Bundle 1-2016

I. General Project Information
A. Overview
The Georgia Department of Transportation (GDOT) is soliciting SOQS from qualified firm(s} to provide

Engineering Design Services for the projects listed below (note that certain projects may be grouped with other
projects and awarded as one (1) contract):

Contract | County Pl/Projects# | Project Description
Clarke 0013716 SR 10 LOOP EB & WB @ SR 8/US 29
1 Clarke 0013806 SR 10/US 78 @ NORTH OCONEE RIVER
_ -
Dawson 0007170 SR 136 @ CHESTATEE RIVER 8.3 M| SOUTHEAST OF
Hall DAWSONVILLE
Hall 0010212 SR 53 WB @ CHATTAHOOGCHEE RIVER
2
Dawson 0013807 SR 183 @ COCHRAN CREEK 6 MI NW OF DAWSONVILLE
Habersham | 0013746 SR 385 @ HAZEL CREEK IN DEMOREST
- ______________________________________
Richmond 0013604 | SR 4/US 1 @ SOUTH PRONG CREEK 3.9 M| NW OF HEPHZIBAH
Burke 0013736 SR 56 @ BRACK CREEK 5.8 MI NE OF MIDVILLE
3 Warren 0013815 SR 16 @ ROCKY COMFORT CREEK 2.5 MI SW OF WARRENTON
Burke 0013820 SR 23 @ BRIER CREEK OVERFLOW 2.5 MI N OF SARDIS
Burke TBD SR 23 @ BRIER CREEK 2.7 M N OF SARDIS
- A i
Johnson 0007179 SR 171 @ BATTLE GROUND CREEK
Emanuel 0013748 SR 26 @ OHOOPEE RIVER 1.1 M| E OF ADRIAN
Johnson
4 Laurens 0013749 SR 29 @ PUGHES CREEK 7 M SE OF EAST DUBLIN
Dodge 0013823 SR 165 @ SUGAR CREEK 1 MI W OF CHAUNCEY
Dodge 0013824 SR 230 @ BIG BRANCH 8.3 M NW OF RHINE
— s
Marion 0008647 CR 99/BOB SAVEL ROAD @ LANAHASSEE CREEK TRIBUTARY
5 [ Webster 0013611 SR 27 @ KINCHAFOONEE CREEK & OVERFLOW 1.5 Ml W OF
PRESTON
Muscogee | 0013801 | SR 219 @ SCHLEY CREEK NW OF COLUMBUS
i |
6 Chattahoochee | 0013743 SR 520/US 280 EB & WB @ BAGLEY CREEK 2 MI SE OF
CUSSETA
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Harris 371150- CR 215/FORTUNE HOLE ROAD @ WILLIAMS CREEK SE OF
HAMILTON |
Brooks 0013714 SR 76/SR 333 @ CS 735/BAY STREET & CSX #536942L IN
QUITMAN
| Brooks 0013801 SR 122 @ MULE CREEK 2 MI E OF PAVO
7
Brooks 0013802 SR 122 @ BRICE POND TRIB & @ OKAPILCO CREEK
Seminole 0013828 SR 45 @ DRY CREEK
Chatham 0013741 - SR 25/US 17 @ SAVANNAH RIVER IN PORT WENTWORTH
8 Chatham 0013742 SR 25/US 17 @ MIDDLE RIVER IN PORT WENTWORTH
Bultoch 0013803 SR 26 @ CANEY BRANCH 13 MI SE OF BROOKLET
|
Bulloch 0013804 SR 119 @ OGEECHEE RIVER & OVERFLOW 13.6 Mi SE OF
9 Effingham BROOKLET
Evans 0013825 SR 169 @ BULL CREEK 4.5 MI SW OF CLAXTON
Evans 0013826 SR 169 @ CEDAR CREEK 4 MI NW OF CLAXTON
e
Carroil 0013740 SR 166 @ BIG INDIAN CREEK 1.9 MI W OF BOWDON
10 Fulton 0013809 SR 14/US 29 @ CSX #6838610Y 2.6 MI NE OF UNION CITY
Fulton 0013810 SR 14 @ ABANDONED CSX RAILROAD IN WEST ATLANTA
Pickens 0013827 SR 136 @ TALKING RE)CK CREEK 3 MI N OF JASPER
1 Rabun 170940- CR 8B/CAT GAP ROAD @ TALLULAH RIVER 7.1 MI NW OF
TIGER
Fannin 842170- SR 60 WIDEN BRIDGE OVER HOTHOUSE CREEK

This Request for Qualifications (RFQ) seeks to identify potential providers for the Scope of Services for each
project/contract listed in Exhibits I-11. Firms that respond to this RFQ, and are determined by GDOT to be
sufficiently qualified, may be deemed eligible, and invited to offer a Technical Approach and/or possibly present
and/or interview for these services. All respondents to this RFQ are subject to instructions communicated in this
document, and are cautioned to completely review the entire RFQ and follow instructions carefully,. GDOT
reserves the right to reject any or all Statements of Qualifications or Technical Approach, and to waive
technicalities and informalities at the discretion of GDOT.

B. IMPORTANT- A RESTRICTION OF COMMUNICATION IS IN EFFECT FOR THIS PROJECT.

From the advertisement date of this solicitation until successful respondents are selected and the award is made
official and announced, firms are not aliowed to communicate about this solicitation or scope with any staff of
GDOT including the Commissicner and GDOT Board Members, except for the submission of questions as
instructed in the RFQ, or with the contact designated in RFQ Section VIII.C., or as provided by any existing work
agreement(s). For violation of this provision, GDOT reserves the right to reject the submittal of the offending
respondent,

C. The Georgia Department of Transportation Board has adopted a 15% overall annual goal for DBE
participation on all federally funded projects. This goal is not to be considered as a fixed quota, set aside
or preference. The DBE goal can be met by prime contracting, sub-contracting, joint-venture or mentor/
protégé relationship.
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Georgia Department of Transportation will monitor and assess each consultant services submittals for their DBE
participation and/or good faith effort in promoting equity and opportunity in accordance with the state of Georgia,
Department of Transportation Disadvantage Business Program Plan.

For more information on the GDOT DBE Program please contact:

Georgia Department of Transportation
Equal Opportunity Division

One Georgia Center, 7" Floor

800 West Peachtree Street, NW
Atlanta, Georgia 30308

Phone: (404) 631-1972

D. Scope of Services

Under the terms of the resulting Agreements, the selected consultants will provide full engineering design
services, as well as all associated engineering related services for the GDOT Projects identified. The anticipated
scope of work for each project/contract is included in Exhibits I-11.

In addition, GDOT desires that the Consultant have the ability to provide, either with its own forces or through a
sub-consultant team member, comprehensive services necessary to fulfill all preliminary engineering services
which may arise during the project cycle.

E. Contract Term and Type

GDOT anticipates one (1) Multi-Phase, Project Specific contract to be awarded to one (1) firm, for each
project/contract identified. GDOT anticipates that the Contract Type will be paid via Firm Fixed Price and/or Cost
Plus Fixed Fee methodology. As Project Specific contracts, it is the Department's intention that the Agreements
will remain in effect until successful completion of the preliminary engineering phase of the projects, and may
choose to utilize the selected consultant for use on construction revisions as necessary.

F. Contract Amount

The Multi-Phase, Project Specific contract amounts will be determined via negotiations with the Department. If the
Department is unable to reach agreement on reasonable rates to be paid for the services to be provided, the
Department reserves the right to terminate negotiations with the highest scoring finalist and begin negotiations
with the next highest scoring finalist.

Il. Selection Method
A. Method of Communication

All general communication of relevant information regarding this soficitation wiil be made via the Georgia
Procurement Registry (GPR) under RFQ-484-031616. All firms are responsible for checking the GPR on a
regular basis for updates, clarifications, and announcements. GDOT reserves the right to communicate via
electronic-mail with the primary contact listed in the Statements of Qualifications. Other specific communications
will be made as indicated in the remainder of this RFQ.

B. Phase | - Selection of Finalists

Based on the Statements of Qualifications submitted in response to the projects/contracts listed in this RFQ, the
Selection Committee will review the Experience and Qualifications and Resources and Workload Capacity
listed in Section IV. Selection Criteria for Phase |. The Selection Committee will discuss the top submittals and
the final rankings of the top submittals will be determined. From the final rankings of the top submittals, the
Selection Committee will identify three (3) to five (5) firms which will be shortlisted.

All firms must meet the minimum requirements as listed in Section IV.A. below.
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C. Finalist Notification for Phase Il

Firms selected and shortlisted as finalists will receive notification and final instructions from GDOT regarding the
Phase Il — Technical Approach response.

D. Phase Il - Finalists Response on Technical Approach and Past Performance

GDOT will request a Technical Approach of the three (3) to five (5) finalist firms for each project/contract. GDOT
reserves the right to request a presentation/interview on any project/contract as determined in its best interests;
however, this additional requirement shall typicaliy be reserved for the most complex projects. Each finalist firm
shall be notified in writing and informed of the proposal due date. Any additional detailed proposal instructions
and requirements, beyond that provided in Section V. Selection Criteria for Phase Il, for the finalists will be
provided in the Finalist Notification. All members of the Selection Committee will review the Technical Approach
(and will attend the presentation/interview if so chosen). Firms shall not address any questions, prior to the
award announcement, to anyone other than the designated contact.

E. Final Selection

Final selection will be determined by carrying the scores from Phase | forward for each Finalist and by evaluating
the Technical Approach and Past Performance criteria for Phase ll. The Selection Committee will discuss the
Finalist's Phase Il Responses and the final rankings will be determined.

Negotiations will then be initiated with the top-ranked firm(s) to finalize the terms and conditions of the contract(s),
including the fees to be paid. In the event a satisfactory agreement cannot be reached with the highest-ranking
firm(s), GDOT will formally terminate the negotiations and possibly enter into negotiations with the second
highest-ranking firm, and so on in turn until a mutual agreement is established and GDOT awards a contract. The
final form of the contract shall be developed by GDOT.

ll. Schedule of Events

The following Schedule of Events represents GDOT'’s best estimate of the Schedule that will be followed. All times
indicated are prevailing times in Atlanta, Georgia. GDOT reserves the right to adjust the Schedule as GDOT deems

necessary.
PHASE| DATE TIME
a. GDOT issues public advertisement of RFQ -484-031616 2/15/2016 | ————r
b. Deadline for submission of written questions and requests for clarification 3/2/2016 2:00 PM

¢. Deadline for submission of Statements of Qualifications 3/16/2016 2:00 PM

d. GDOT completes evaluation and issues notification and other information to

finalist firms IED
PHASE I
e. Deadline for submission of written questions from finalists TBD 2:00 PM
f. Phase Il Response of Finalist firms due TBD TBA
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IV. Selection Criteria for Phase | - Criteria for Evaluation of Statements of Qualifications
A. Area Class Requirements and Certification

Presented teams must be prequalified in the indicated Area Class(es) in order to be evaluated. Required proof of
prequalification shall be submitted as indicated in Section VI.B.4. below. All Submittals will be pre-screened to
verify that the Prime consultant has the required Area Class(es) and that the overall team has the required Area
Class(es). Any submittal in which the Prime consultant or the overall team area class requirements are not met
will be disqualified from further consideration.

Each submittal will require a certification to allow the Department to analyze risks in determining if any Firm
should be ineligible for award. The certification shall cover a wide variety of information. Any firm which responds
in any potentially concerning manner must provide additional information as directed herein for consideration by
GDOT to determine if Firm is eligible for award.

B. Project Manager, Key Team Leader(s) and Prime’s Experience and Qualifications — 30%

The Selection Committee will evaluate all firms on their Experience and Qualifications, which shall account for a
total of thirty (30%) percent of the total evaluation. The following criteria for scoring Phase | of the evaluation
will be utilized to determine which firms are shortlisted:

1. Project Manager education, registration, relevant engineering experience, relevant project management
experience, experience in utilizing GDOT specific processes, manuals, or guidance.

2. Key Team Leaders' education, registration, relevant technical experience, and relevant experience in utilizing
GDOT specific processes, manuals, or guidance.

3. Prime Consultant’s experience in delivering projects of similar complexity, size, scope, and function.

C. Project Manager, Key Team Leader(s) and Prime’s Resources and Workload Capacity — 20%

The Selection Committee will evaluate all firms on their Resources availability and Workload Capacity which shafl
account for a total of twenty (20%) percent of the total evaluation. The foliowing criteria for scoring the
Resources and Workload Capacity will be utilized to determine which firms are shortlisted:

Project Manager Workload

Workload capacity of Key Team Leader(s)
Resources dedicated to delivering project
Ability to Meet Project Schedule

PO

V. Selection Criteria for Phase || - Criteria for Evaluation of Technical Approach and Past Performance

A. Technical Approach — 40%

The Selection Committee will evaluate the shortlisted firms (Finalists) on their Technical Approach, which shall
account for a total of forty (40%) percent. The Selection Committee shall utilize the following additional criteria for
scoring Phase Il of the evaluation to determine the highest ranked/most qualified (NOTE: Scores from Phase |
will be carried forward and combined with the scores from the Phase II to determine the final ranking of
Finalists):

1. Technical approach to delivering the project (including design concepts and use of alternative methods).
2. Provide any specific qualifications, skills, or knowledge which your firm has which could benefit the project,
and your ability and willingness to meet time requirements.

3. **EXHIBIT 1-8, CONTRACT 8 ONLY***

a. Experience in the structural design of movable bridges such as bascule bridges, swing bridges or vertical
lift span bridges.

b. Experience in electrical engineering and mechanical engineering associated in the design, rehabilitation
or operation of movable bridges.
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B. Past Performance —10%

The Selection Committee may consider information provided via references provided for relevant projects,
knowledge any selection committee member has of performance on relevant projects, and performance
evaluations or knowledge presented on GDOT projects. The Selection Committee will consider all factors in their
totality and score from 0 to 10 when arriving at a final score for the Past Performance.

V1. Instructions for Content and Preparation of Statements of Qualifications — Phase | Response

The Statements of Qualifications for each project/contract submittal must be submitted in accordance with

the instructions provided in Section VIlI, and must be organized, categorized using the same

headings (in red), and numbered and lettered exactly as outlined below, and must be
responsive to all requested information. For the sections in which pPage number limits are stated, each
section with a stated limit must begin on a new page and end on the last page allowed for the section. It is
not allowed to begin new sections on a page allowed for a previous section, if applicable. This will enable the
Department to ensure compliance with the page limitations.

Cover page — Each project/contract submittal must have a separate cover page for each copy of each submittal for
each project/contract and each must list the RFQ# RFQ Title, proposing firm’s full legal name and
the specific project contract being submitted on to include the Project Numbers, Pl Numbers,
County(ies), and Description.

A. Administrative Requirements

It is required to submit the information below for each copy of each submittal for each project. This is
general information and will not be scored but may be used to determine eligibility for selection.

1. Basic company information:

a. Company name.

b. Company Headquarter Address.

c. Contact Information - Name and all contact information (telephone number(s) and e-mail address) of
primary proposing contact (this will be the individual with whom the Department will direct all
communications).

Company website (if available).

Georgia Addresses - ldentify and provide addresses for the offices located in the State of Georgia.

Staff - List the number and disciplines of staff members employed in each office in the State of Georgia.
Ownership - Provide form of ownership, including state of residency or incorporation, and number of
years in business. Is the Offeror a sole proprietorship, partnership, corporation, limited liability
Corporation, or other structure?

©@~0oo

2. Certification Form - Complete the Certification Form (Exhibit “II” enclosed with RFQ), and provide a notarized
original within the firm’s Statement of Qualifications. This is 10 be submitted for the Prime ONLY.

3. Georgia Security and Immigration Compliance Act Affidavit — Complete the form (Exhibit “ii1” enclosed with
RFQ), and provide a notarized original within the firm’s Statement of Qualifications. This is to be submitted for
the Prime ONLY.

4. Addenda - Signed cover page of any Addenda issued for the Prime ONLY.

B. Experience and Qualifications

1. Project Manager - Provide information pertaining to the project manager, including but not limited to:

Education.

Registration (if necessary and applicable.)

Relevant engineering experience.

Relevant project management experience for projects of similar complexity, size, scope, and function {no
more than five (5) projects).

apow
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e. Relevant experience utilizing GDOT specific processes, manuals, or guidance (Plan Development
Process, Design Policy, Environmental Procedures Manual, ete.).

This information is limited to two pages maximum.

2. Key Team Leaders - Provide experience of Key Team Leaders (defined as those individuals who oversee
project areas determined as particularly important to each specific project, refer to the Project Description in
Exhibit I, specifically Section 7 for the list of Key Team Leaders for each Project). For each Key Team
Leader identified provide:

a. Education.

b. Registration (if necessary and applicable.)

c. Relevant experience in the applicable resource area {on no more than three (3) of the most relevant
projects).

d. Relevant experience utilizing GDOT specific processes, manuals, or guidance (PDP, Design Policy,
Environmental Procedures Manual, etc.) which are specific to the key resource area.

This information is limited to one (1) page maximum for each Key Team Leader identified in Section 7
of each Exhibit I. Respondents submitting more than one (1) page for each Key Team Leader
identified will be subject to disqualification. Respondents who provide more Key Team Leaders than
what is outlined in the requirement will be subject to disqualification as this would provide an
advantage over firms who complied with the requirement and had the required number of Key Team
Leaders. Respondents who do not provide the required Key Team Leaders will be subject to
disqualification as this does not meet the requirements of the project and therefore would deem the
respondent and its team unqualified for the award.

3. Prime Experience - Provide information on the prime’s experience and ability in delivering effective services
for projects of similar complexity, size, scope, and function. Describe no more than five {(5) projects, in order
of most relevant to least relevant, which demonstrate the firm's capabilities to provide services for GDOT. For
each project, the following information should be provided:

Client name, project location and dates during which services were performed.

Description of overall project and services performed by your firm,

Duration of project services provided by your firm, and overall project budget.

Experience utilizing GDOT specific processes, manuals, or guidance (PDP, Design Policy, Environmental
Procedures Manual, etc.).

Client(s) current contact information including contact names and telephone numbers.

Involvement of Key Team Leaders on the projects.

.oow

bl 1

This information is limited to two pages maximum.

4. Area Class Summary Form and Notice of Professional Consultant Qualifications - Prime Consultants are
defined as the firm submitting the Statement of Qualifications and the firm with whom GDOT will contract,
The Team is defined as the Prime Consultant and their sub-consultants, who are considered team members.
Prime Consultants and their sub-consultant team members must meet the Area Class requirements listed in
Exhibit | for each project on which they apply. In regards to the required Area Classes, for each
project/contract on which they apply, respondents should submit a summary form (example provided in
Exhibit IV) which details the required area classes for the Prime Consultant and all sub-consultants or joint-
venture of consultants on the team listed in the Statement of Qualifications. The area classes and firm's
meeting the area classes listed on the summary form must meet all required area classes or the team will be
disqualified. If a team member’s prequalification will expire prior to the due date of the 50Qs, documentation
must be provided which shows that the firm has submitted its application for prequalification prior to the SOQ
due date. The team must maintain its prequalification certification in order to be considered eligible for award
if selected. Additionally, respondents should submit the Notice of Professional Consultant
Qualifications (for the Prime Consultant and all sub-consultants for each project) issued by GDOT and
attach after the Area Class summary form.

This Information is limited to the one page for the Area Class table (unless the project needs require
an extensive list of area classes) and the required Notice of Professional Consultant Giualifications.

9
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C. Resources/Workload Capacity

1.

Overall Resources - Provide information regarding the overall resources dedicated to delivering the specific
project, including:

a. Organizational chart which identifies the project manager, prime, Key Team Leaders, support personnel,
and reporting structure.

b. Primary Office - Identify and discuss the primary office which will be responsible for handling the specific
project and the number and types of staff within the office and how this office could benefit the project and
promote efficiency.

c. Narrative on Additional Resource Areas and Ability ~ Respondents are also allowed one page to provide
information regarding additional resource areas identified as important to the project, to discuss how the
key areas will integrate and work together on the project, to discuss any information which is pertinent to
these areas, to provide a narrative regarding how the organization of the team, including the PM and Key
Team Leaders can deliver the project on schedule given their workload capacity. (GDOT recognizes that
some individuals may be able to meet the schedule while carrying heavier project loads.) Respondents
may discuss the advantages of your team and the abilities of the team members which will enable the
project to meet the proposed schedule as identified in Exhibit | (where applicable). If there is no
proposed schedule, discuss the advantages of the team and the abilities of the team members which will
enable the project to move as expeditiously as possible. Respondents submitting more than the one
additional page allowed, will be subject to disqualification.

Project Manager Commitment Table - Provide a list of ALL projects (GDOT, other governments and private
contracts — Information may be validated and any firn determined not to be listing all projects may be subject
to disqualification) on which the proposed project manager is currently committed, to enable the Department
to ascertain the project manager's availability. Utilize a table similar to the following format with a minimum of
all criteria indicated to provide the requested information:

Project Pl/Project # for GDOT Role of PM | Project Current Phase | Current Status of [ Monthly Time
Manager | Projects/iName of on Project Description of Project Project Commitment in
Customer for Non-GDOT Hours
Projects

3. Key Team Leader Project Commitment Table - Provide a table similar to the below, with a minimum of all

criteria indicated, which identifies ALL projects the Key Team Leaders (refer to the Project Description in
Exhibit 1-11, specifically Section 7 for the list of Key Team Leaders for each Project) are committed on to
enable the Department to ascertain the available capacity.

Key Pl/iProject # for GDOT Role of Key | Project Current Phase | Current Status of | Monthly Time
Team | Projects/Name of Team Description of Project Project Commitrment in
Leader | Customer for Non-GDOT | Leader on Hours
Projects - Project

This information is limited to the organization chart, one page of text (for the Primary Office and Narrative
on Ability discussion), and the tables.

10
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VII. Instructions for Preparing Technical Approach and Past Performance Response — Phase Il Response

The following information will only be requested of the shortlisted firms. The Selection Committee will
evaluate the shortlisted firms using the information provided as requested below (NOTE: Scores from Phase |
will be carried forward to Phase Il). Please note that each project/contract will follow an individual schedule
which meets the availability of each Selection Committee. For this reason, the Notice to Finalists and
resulting Phase Il responses may be on different schedules for each project/contract. If a firm is a Finalist on
multiple projects/contracts, the Phase Il responses should be considered as separate responses which shall
be prepared and submitted separately,

The Phase |l response must be submitted in accordance with the instructions provided in Section IX, and

must be Organized, cateqorized using the same headings (in red), and numbered

and lettered exactly as outlined below, and must be responsive to all requested information. For the
sections in which page number limits are stated, each section with a stated limit must begin on a new page
and end on the last page allowed for the section. It is not aliowed to begin new sections on a page allowed
for a previous section, if applicable. This will enable the Department to ensure compliance with the page
limitations.

Phase Il Cover page — Each project/contract submittal must have a separate cover page for each copy of each
Phase Il submittal for each project/contract and each must indicate the response is for Phase
II, list the RFQ#, RFQ Title, proposing firm’s full legal name and the specific project contract
being submitted on to include the Project Numbers, Pl Numbers, County(ies), and
Description.

A. Technical Approach

1. Technical approach to delivering the project (including design concepts and use of alternative methods).
2. Provide any specific qualifications, skills, or knowledge which your firm has which could benefit the project,
and your ability and willingness to meet time requirements.

This information will be limited to a maximum of three (3) pages.

3. *"EXHIBIT 1-8, CONTRACT 8 ONLY***, Technical Approach 1, 2 & 3 (There will be one extra page for
Exhibit 1-8, Contract 8 Only to address number 3, Technical Approach which will include a total of 4
pages).

a. Experience in the structural design of movable bridges such as bascule bridges, swing bridges or vertical
lift span bridges.

b. Experience in electrical engineering and mechanical engineering associated in the design, rehabilitation
or operation of movable bridges.(There will be one extra page for Exhibit 1-8, Contract 8 Only to
address number 3, Technical Approach which will include a total of 4 pages.

***This information will be limited to a maximum of four {4) pages.***

B. Past Performance

No additional information should be submitted to fulfill this requirement. Information from the relevant
projects listed as well as information on file with the Department will be used to fulfill this requirement.

Past performance may be evaluated through the checking of project references for the proposed project manager
as well as the firm. The Department will check these references at random. For this reason, attention should be
paid to the references provided to ensure that the contact information provided is accurate and the individual
references are reachable. Other past performance information which may be utilized includes GDOT consultant
performance ratings as well as knowledge that any member of the Selection Committee has pertaining to the past
performance of the firm on any project.

"
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Vlii.Instructions for Submittal for Phase | - Statements of Qualifications

A. For each project/contract which is being sought by the firm, there are two (2) submittals required. Submittal #1
must follow the format and meet the content requirements identified in Section VI, entitled Instructions for
Content and Preparation of Statements of Qualifications — Phase | Response. Respondents must submit
one original and five (5) identical copies for all projects being sought. Submittal #2 is an electronic version of
Submittal #1 which allows for GDOT to maintain the files electronically (please submit a electronic version for
each contract you are submitting). The original and each copy of each Submittal #1 should be stapled separately.
For each project/contract response, the original and each copy of Submittal #1 should be bound together using a
binder clip or other similar fashion which allows the individual copies to be separated and distributed easily to
Selection Committee Members. If a firm is responding to multiple projects/contracts, each separately bound
project/contract may be submitted in a single package (boxed, enveloped, or other). See Attachment 1 for a
summary of how the submittals should be prepared.

B. Submittals must be typed on standard (8%" x 11”) paper. The pages should be numbered, however, submittal
pages will be counted by section to determine compliance with page limits. Responses are limited to the page
counts indicated in each section and should be double-sided using a minimum of size 11 font. Page counts will
be determined by pages with print on them, not by the physical piece of paper. For example, a piece of paper
which has print on both sides, shall be considered two pages while a piece of paper with print on only one side
would be considered a single page. Each Statement of Qualifications shall be prepared simply and economically
as indicated above. Fancy bindings, colored displays, and promotional materials are not desired. Emphasis must
be on completeness, relevance, and clarity of content.

NOTE: Additional pages other than what has been specified above in each section should not be included and
will be grounds for disqualification.

Submittals must be sealed in an opaque envelope or box, and reference RFQ 484- 031616 and the words
“STATEMENT OF QUALIFICATIONS” must be clearly indicated on the outside of all of the envelopes or boxes.
Statements of Qualifications must be physically received by GDOT prior to the deadline indicated in the
Schedule of Events (Secfion il of RFQ) at the exact address below:

Georgia Department of Transportation (GDOT)
Aftention; Karen Mims
Transportation Services Procurement
One Georgia Center, 19" Floor
600 West Peachtree Street, NW
Atlanta, Georgia 30308

No submittals will be accepted after the time and date set for receipt.

Statements of Qualifications submitted via facsimile or e-mail will be rejected. All expenses for preparing and
submitting responses are the sole cost of the party submitting the response. GDOT is not obligated to any party
to reimburse such expenses. All submittals upon receipt become the property of GDOT. Labeling information
provided in submittals “proprietary” or “confidential’, or any other designation of restricted use will not protect the
information from public view. Subject to the provisions of the Open Records Act, the details of the proposal
documents will remain confidential until final award.

GDOT reserves the right, in its sole discretion, to waive any technicalities associated with this submittal if deemed
in the best interest of the State.

C. Questions and Requests for Clarification

Questions about any aspect of the RFQ, or the project, shall be submitted in writing via e-mail to: Karen Mims, e-
mail: kmims@dot.ga.gov. The deadlines for submission of questions reiating to the RFQ are the times and
dates shown in the (Schedule of Events- Section Ill}. From the issue date of this solicitation until a successful
proposer is selected and the award is made official and announced, respondents are subject to the Restriction of
Communication in Section 1.B.
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IX. Instructions for Submittal for Phase Il — Technical Approach and Past Performance Response

THESE INSTRUCTIONS ARE INTENDED SOLELY FOR THOSE FIRMS IDENTIFIED AND NOTIFIED AS
FINALISTS. Final Instructions will be provided to the Finalists in the notification.

Please note that each project/contract will follow an individual schedule which meets the availability of each
Selection Committee. For this reason, the Notice to Finalists and resulting Phase Il responses may be on
different schedules for each project/contract.

A.

There are two (2) submittals required. Submittal #1 must follow the format and meet the content requirements
identified in Section VII, entitled Instructions for Preparinag Technical Approach and Past Performance
Response — Phase Il Response. Respondents must submit one original and five (5) identical copies for the
project for which they have been identified as a Finalist. Submittal #2 is an electronic version of Submittal #1
which allows for GDOT to maintain the files electronically. The original and each copy of each Submittal #1
should be stapled separately. For each project/contract response, the original and each copy of Submittal #1
should be bound together using a binder clip or other similar fashion which allows the individual copies to be
separated and distributed easily to Selection Committee Members. In the event that the firm has been identified
as a Finalist on more than one project/contract, and the due date and time for the Phase Il response is the same
and a firm is responding to multiple projects/contracts, each separately bound project/contract may be submitted
in a single package (boxed, enveloped, or other.)

Submittals must be typed on standard (814" x 11”) paper. The pages should be numbered, however, submittal
pages will be counted by section to determine compliance with page limits. Responses are limited to the page
counts indicated in each section and should be double-sided using a minimum of size 11 font. Page counts will
be determined by pages with print on them, not by the physical piece of paper. For example, a piece of paper
which has print on both sides, shall be considered two pages while a piece of paper with print on only one side

would be considered a single page. Each Statement of Qualifications shall be prepared simply and economically
as indicated above. Fancy bindings, colored displays, and promotional materials are not desired. Emphasis must
be on completeness, relevance, and clarity of content.

NOTE: Additicnal pages other than what has been specified above in each section should not be included and will
be grounds for disqualification.

C.

Submittals must be sealed in an opaque envelope or box, and reference RFQ 484-031616 and the words
“PHASE Il RESPONSE” must be clearly indicated on the outside of all of the envelopes or boxes. Statements of
Qualifications must be physically received by GDOT prior to the deadline indicated in the Notice to Finalists at
the exact address below:

Georgia Department of Transportation (GDOT)
Aftention: Karen Mims
Transportation Services Procurement
One Georgia Center, 19" Floor
600 West Peachtree Street, NW
Aflanta, Georgia 30308

No submittals will be accepted after the time and date set for receipt.

Responses submitted via facsimile or e-mail will be rejected. All expenses for preparing and submitting
responses are the sole cost of the party submitting the response. GDOT is not obligated to any party to
reimburse such expenses. All submittals upon receipt become the property of GDOT. Labeling information
provided in submittals “proprietary” or “confidential’, or any other designation of restricted use will not protect the
information from public view. Subject to the provisions of the Open Records Act, the details of the proposal
documents will remain confidential until final award.

GDOT reserves the right, in its sole discretion, to waive any technicalities associated with this submittal if deemed
in the best interest of the State.
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D. Questions and Requests for Clarification

Questions about any aspect of the Phase |l Response for Finalists, shall be submitted in writing via e-mail to:
Karen Mims, e-mail: kmims@dotga.gov. or as directed in the Notice to Finalists, if different. The
deadlines for submission of questions relating to the Phase Il Response will be identified in the Notice to Finalists.
From the issue date of this solicitation until a successful proposer is selected and the award is made official and
announced, respondents are subject to the Restriction of Communication in Section L.B.

X. GDOT Terms and Conditions
A. Statement of Agreement

With the submission of a SOQ, the respondent agrees that he/she has carefully examined the Request for
Qualifications, and agrees that it is the respondent’s responsibility to request clarification on any issues in any
section of the Request for Qualifications with which the respondent disagrees or needs clarified. The respondent
also understands that failure to mention these items during the question period or in the SOQ will be interpreted to
mean that the respondent is in full agreement with the terms, conditions, specifications and requirements in the
therein. With submission of a SOQ, the respondent hereby certifies: (a) that this SOQ is genuine and is not
made in the interest or on behalf of any undisclosed person, firm, or corporation; (b) that respondent has not
directly or indirectly included or solicited any other respondent to put in a false or insincere SOQ; (c) that
respondent has not solicited or induced any person, firm, or corporation to refrain from sending a S0OQ.

The respondent also understands that failure to provide required information may result in disqualification. Failure
to provide administrative information may not result in disqualification. At the Department's discretion, the
Department may notify the respondent that administrative information is not provided or there was an error in the
information provided, and the Department will allow a respondent to provide an update to the administrative
information. However, the exception to this is the provision of the required GEORGIA SECURITY AND
IMMIGRATION COMPLIANCE ACT AFFIDAVIT, which by Georgia Law requires disqualification of the response.
The above changes mentioned to administrative information would be considered allowable as these would be
limited to changes which do not affect the information which the evaluators use to score the respondents. Failure
of a respondent to provide the specific administrative information as required in the notice will result in
disqualification. Any respondent who provides changes in addition to the information requested in the notice shall
be subject to disqualification. Failure of a respondent's SOQ to provide any information pertaining to a
respondent and its teams qualifications, of any type, will subject the SOQ to disqualification. The Department will
not allow updates to qualifications to be provided to avoid disqualification as this would allow a respondent to
modify its SOQ and alter the information which evaluators would score. The above changes related to
qualifications would not be allowable as these would allow changes which do affect the information which the
evaluators use to score the respondents SOQ.

B. Joint-Venture Proposals, Sub-Consultants, and Vendors

GDOT does not generally desire to enter into “joint-venture” agreements with multiple firms. In the event two or
more fims desire to “joint-venture”, it is strongly recommended that one incorporated firm propose and maintain
status as the Program Management firm with the remaining firms participating as major firms. Any joint-venture,
proposed and established as a separate business entity, should have its own set of books and supporting
documentation sufficient for an audit trail. Transactions should be recorded consistent with the joint-venture
agreement, and care must be taken to ensure that the joint-venture bears its equitable share of the costs.
Therefore, “unpopulated joint-ventures® would nct have an adequate accounting system suitable for cost
reimbursement contracts.

However more traditional “populated joint-ventures” are welcomed. A populated joint-venture is where an alliance
is brought to life by infusing it with working capital, employees, and control systems. The alliance implements all
necessary business systems, including payroll processing, purchasing, property control, etc. The alliance wilt
develop its own indirect rate structure and calculates its own indirect cost rates, based on the direct and indirect
costs it incurs.

Sub-Consultants shall generally be considered any team member which is performing any service which typically
requires prequalification, which is subject to the Audit and Accounting System Requirements, and whose services
are billed as costs. Sub-Consultant Team Members must be written into the resulting Agreement and are subject
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to all terms and conditions in the Agreement. Vendors shall be considered any team member which is performing
any service which typically does not require prequalification, which is not subject to the Audit and Accounting
System Requirements, and whose services are billed as direct expenses. Vendors may not be written into the
resuiting Agreement and may not be subject to all terms and conditions in the Agreement.

C. Non-Discrimination and DBE Requirements

The Georgia Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964 and 78 Stat.
252, 42 USC 2000d--42 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A,
Office of the Secretary, part 21, Nondiscrimination in federally assisted programs of the Department of
Transportation issued pursuant to such Act, hereby notifies all proposers that it will affiratively ensure that any
contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity
to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color,
sex, or national origin in consideration for an award.

The Georgia Department of Transportation Board has adopted a 15% overall annual goal for DBE
participation on all federally funded projects. This goal is not to be considered as a fixed quota, set aside
or preference. The DBE goal can be met by prime contracting, sub-contracting, joint-venture or mentor/
protégé relationship.

Georgia Department of Transportation will monitor and assess each consultant services submittais for their DBE
participation and/or good faith effort in promoting equity and opportunity in accordance with the state of Georgia,
Department of Transportation Disadvantage Business Program Plan.

For more information on the GDOT DBE Program please contact:

Georgia Department of Transportation
Equal Opportunity Division
One Georgia Center, 7" Floor
600 West Peachtree Strest, NW
Atlanta, Georgia 30308
Phone: (404) 631-1972

D. Audit and Accounting System Requirements
GDOT reserves the right to reject any proposal with firms that do not meet the following requirements:

1. Firm(s) should have an accounting system in place to meet requirements of 48 CFR Part 31 and, in the case
of non-profit organizations, OMB Circular A-122.

2. Any firm that currently has an aggregate contract amount exceeding $250,000 should have submitted their
yearly CPA overhead audit no later than June 30 of each year.

3. Firm(s) should have no significant outstanding deficient audit findings from previous contracts with GDOT that
have not been resolved.

4. The prime is responsible for being reasonably assured that all sub-consultant(s) presented as a part of the
proposed team are similarly in compliance with the above requirements.

E. Submittal Costs and Confidentiality

All expenses for preparing and submitting responses are the sole cost of the respondent submitting the response.
The Department is not obligated to any respondent to reimburse such expenses. All submittals upon receipt
become the property of the Department. Labeling information provided in submittals as “proprietary” or
“confidential’, or any other designation of restricted use will not protect the information from public view. Subject
to the provisions of the Open Records Act, the details of the proposal documents will remain confidential until a
final award.,
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F.

Award Conditions

This request is not an offer to contract or a solicitation of bids. This request and any proposal submitted in
response, regardless of whether the proposal is determined to be the best proposal, is not binding upon the
Department and does not obligate the Department to procure or contract for any services. Neither the
Department nor any respondent submitting a response will be bound unless and until a written contract mutually
accepted by both parties is negotiated as to its terms and conditions and is signed by the Department and a
respondent containing such terms and conditions as are negotiated between those parties. The Department
reserves the right to waive non-compliance with any requirements of this Request for Qualifications and to reject
any or all proposals submitted in responses. Upon review of responses, the Department will determine the
respondent(s) proposal that in the sole judgment of the Department is in the best interest of the Department (if
any is so determined), with respect to the evaluation criteria stated herein. The Department then intends to
conduct negotiations with such respondent(s) to determine if an acceptable contract may be reached.

Debriefings

In lieu of Pre-Award and Post-Award debriefings, it shall be the Department's policy to provide the “Selection
Package” at the time of the Selection Announcement (also referred to as the Announcement of Entering into
Negotiations). The “Selection Package” will include the scores and comments of phases for all firms who
responded and will typically be provided as a PDF file and e-mailed. Previously, pre-award debriefings only
provided the scores and comments of the firm. It shall be the policy of the Department that all debriefings will
typically be conducted in writing.

Right to Cancel or Change RFQ

GDOT reserves the right to cancel any and all Request for Qualifications where it is determined to be in the best
interest of the Department to do so. GDOT reserves the right to increase, reduce, add or delete any item in this
solicitation as deemed necessary. '

It is the responsbility of all firms interested in submitting Statement of Qualifications (SOQs) for this
advertisement to routinely check the posting on the Georgia Procurement Registry for any revisions to this RFQ.

Substitutions, Alternates, Exceptions, and Extensions

No substitutions or alternates will be accepted for this solicitation. Any respondent submitting substitutions or
alternates will be considered non-responsive and will not be considered for award.

GDOT Code of Conduct Pertaining to Conflict of Interest in the Award and Administration of Contracts

Pursuant to GDOT Policy 3A-17, any GDOT employee who leaves the employment of the Department and
subsequently becomes employed with a consultant firm and whose duties while employed with the Department
included the direct involvement with the negotiation, administration, or management of a contract in which the firm
Is either the primary consultant or a sub-consultant SHALL NOT be authorized to work on that contract as an
employee of that firm for a period of one (1) year after their employment ends..

Additionally, on July 1% of each year, any consultant firm that is under contract with the Department as a prime or
sub consultant shall provide to the Department's Chief Procurement Officer (CPO) a current list of all former
Department employees employed by the firm and a document that certifies the responsibilities of those
employees as it relates to the current contracts with the Department. This certification document shall attest to the
fact that over the last year no former Department employee that is employed by their firm has worked on a
contract between the Department and their firm where that employee, when employed by the Department, had
direct involvement with the selection, award and/or administration of the consultant contract. Any consultant firm
entering into a contract with the Department for the first time as a prime or sub consultant shall provide the initial
required list of former Department employees and certification prior to the contract effective date. If the
Department's CPO determines at any point during a contract that an actual conflict exists as it relates to the
above paragraph, then the CPO shall have the authority to issue a stop work order on that contract.
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EXHIBIT I-1

Project/Contract 1

| 1. Pl Numbers: 2. Counties: 3. Descriptions:
0013716 Clarke SR 10 LOOP EB & WB @ SR 8/US 29
0013806 Clarke SR 10/US 78 @ NORTH OCONEE RIVER

4. Required Area Classes:

Prime Consultants are defined as the firm submitting the Statement of Qualifications and the firm with whom GDOT
will contract. The Team is defined as the Prime Consultant and their sub-consultants, who are considered team
members. The Prime Consultant must be prequalified in the Area Classes identified below in Section 5.A. The Prime
Consultant or sub-consultant team members must be prequalified in the Area Classes identified below in Section 5.B.
Respondents should submit a summary form (example provided in Exhibit IV) which details the required area classes
for the Prime Consultant and alf sub-consultants or joint-venture of consultants on the team listed in the Statement of
Qualifications. The area classes listed on the summary form must meet all required area classes or the team will be
disqualified. The Prequalification Expiration Date must be current by the deadline stated for this RFQ.

A. The Prime Consultant MUST be prequalified by GDOT in the area classes listed below:

Number | Area Class
3.02 Urban Roadway Design

OR

Number | Area Class
4.01 Minor Bridge Design

B. The Team (either the Prime Consultant and/or one or more of their subconsultant team members) MUST be
prequalified by GDOT in the area classes listed below:

Number | Area Class

1.06{a} | NEPA

1.06(b) | History

1.06{c) | Air Quality

1.06(d) | Noise

1.06(e) | Ecology

1.06(f) | Archaeology

1.08(g) | Freshwater Aquatic Surveys

1.07 Attitude, Opinion, and Community Value Studies (Public Involvement)
3.02 Urban Roadway Design

3.05 Urban Interstate Highway Design

4.01 Minor Bridge Design

4.04 Hydraulic and Hydrological Studies (Bridges)

5.08 Overhead/Subsurface Utility Engineering (SUE)
6.01(a) | Scil Survey Studies

6.01(b) | Geological and Geophysical Studies

6.02 Bridge Foundation Studies

9.01 Erosion, Sedimentation, and Poltution Control Plan

5. Scope:

The Consultant shall provide concept development, field surveys and database enhancements, development of
the environmental document including all required special studies, preliminary construction plans, hydraulic and
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hydrological studies, preliminary bridge plans, signing and marking plans, final right-of-way plans (including
revisions), erosion control plans, staging plans and final construction plans (including revisions through project
final acceptance). All required engineering studies are considered part of the scope of services. All deliverables
shall be in accordance with the Plan Development Process, Electronic Data Guidelines, Plan Presentation Guide,

National Environmental Policy Act (NEPA) and the GDOT Environmental Procedures Manual,

Task Order #1 is expected to be for Concept Report Approval including all activities required for approval. These
activities include Traffic Analysis, Public Involvement for possible detour, History, Ecology, and Archaeclogy

Survey Reports, Initial Concept Team Meeting, and Concept Team Meeting.

A. Concept Report:

Ok wh

Traffic Studies.

Cost Estimates.

Initial Concept Meeting Preparation and Attendance.
Concept Meeting Preparation and Attendance.
Approved Concept Report.

Concept Design Data Book.

B. Environmental Document:

1.

0.

Necessary Environmental Special Studies surveys reports and assessment of effects {i.e., Air, Noise,
History, Ecology, and Archaeology).

NEPA documents:

a. Categorical Exclusion,
b. Section 4f coordination.
c. One NEPA document reevaluation for Construction.

Preparation of a Section 404 Individual Permit application.

Aquatic Survey.

Stream Buffer Variance.

Wetland Mitigation.

Preparation of a Vegetative Buffer application.

Practical Alternatives Report (PAR), if necessary.

Public Involvement (1 possible detour/Public Information Open House [PIOH])).

Prepare for and attend the Preliminary Field Plan Review (PFPR) and Final Field Pfan Review (FFPR).

C. Preliminary Design:

1.

CENPTRWN

Complete Preliminary Roadway Plans, including but not limited to:

Preliminary Bridge Plans.

Preliminary Signing and Marking Plans.

Preliminary Erosion, Sedimentation, and Poliution Control Plans (ESPCP).

Preliminary Utility Plans.

Preliminary Staging Plans.

Drainage Design including Municipal Separate Storm Sewer System (MS4), if applicable.

~p oo oD

Bridge Hydraulic Study.

Bridge Foundation Investigation (BF1) Report.
Pavement Evaluation/UST/Soil Survey.
Constructability Meeting participation

Cost Estimation with annual updates.

Quality Assurance/Quality Control Reviews.
Location and Design Report.

PFPR participation, report, and responses (all plans sets and other information requested by Engineering

Services).
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D. Right-of-Way (ROW) Plans:

1. Prepare ROW plans and coordinate ROW staking.
2. Right of Way revisions during acquisition, as needed.

E. Utilities:
Subsurface Utility Engineering.
F. Finai Design:
1. Complete Final Roadway Plans, including but not limited to:
Final Bridge Plans.
Final Signing and Marking Plans.
Final ESPCP.
Final Utility Plans.

Final Staging Plans.
Final Drainage Design including MS4, if applicable.

~PpooOw

3. FFPR participation , report, and responses (all plans sets and other information requested by Engineering
Services).

4. Corrected FFPR Plans.

5. Cost Estimation System (CES) Final cost estimate.

8. Final Plans, Specifications and Estimates (PS&E) Package.

7. Amendments & Revisions.

G. Construction:

1. Use on Construction Revisions.
2. Review Shop Drawings.

H. Quality Control/Quality Assurance Reviews for all deliverabies.

. Aftendance in and meeting minutes of monthly meetings to discuss progress and/or issues (additional
meetings may be required to resolve major project issues).

6. The following milestone dates are proposed:
A. Preliminary Engineering (PE) Notice to Proceed — 10/07/16.
B. Preliminary Field Plan Review (PFPR) Inspection — 07/14/18.
C. Right-of-Way (ROW) Plans approved — 01/06/19.

7. Related Key Team Leaders:
A. Roadway Design Lead.
B. Bridge Design Lead.
C. NEPA Lead.

8. There is no additional information for this contract.
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EXHIBIT I-2
Project/Contract 2
1. Pl Numbers 2. Counties: 3. Descriptions:
SR 136 @ CHESTATEE RIVER 8.3 M| SOUTHEAST OF

! 0007170 Dawson/Hall DAWSONVILLE

0010212 Hall SR 53 WB @ CHATTAHOOCHEE RIVER

0013807 Dawson SR 183 @ COCHRAN CREEK 6 MI NW OF DAWSONVILLE
L
| 0013746 Habersham SR 385 @ HAZEL CREEK IN DEMOREST

4. Required Area Classes:

Prime Consultants are defined as the firm submitting the Statement of Qualifications and the firm with whom GDOT
will contract. The Team is defined as the Prime Consultant and their sub-consultants, who are considered team
members. The Prime Consultant must be prequalified in the Area Classes identified below in Section 5.A. The Prime
Consultant or sub-consuiltant team members must be prequalified in the Area Classes identified below in Section 5.B.
Respondents should submit a summary form (exampie provided in Exhibit IV) which details the required area classes
for the Prime Consultant and all sub-consultants or joint-venture of consultants on the team listed in the Statement of
Qualifications. The area classes listed on the summary form must meet all required area classes or the team will be
disqualified. The Prequalification Expiration Date must be current by the deadline stated for this RFQ.

A. The Prime Consultant MUST be prequalified by GDOT in the area classes listed below:

Number | Area Class
3.01 Rural Roadway Design
3.02 Urban Roadway Design

OR

Number | Area Class
4.01 Minor Bridge Design

B. The Team (either the Prime Consultant and/or one or more of their subconsultant team members) MUST be
prequalified by GDOT in the area classes listed below:

Number | Area Class
1.06(a) | NEPA
1.06(b) | History
1.06(c) | Air Quality
1.06(d) | Noise
1.06(e) | Ecology
1.06(f) | Archaeology
1.06(g) | Freshwater Aquatic Surveys
1.07 Attitude, Opinion, and Community Value Studies (Public Involvement)
3.01 Rural Roadway Design
3.02 Urban Roadway Design
4.01 Minor Bridge Design
4,02 Major Bridge Design
4.04 Hydraulic and Hydrological Studies (Bridges)
5.01 Land Surveying
5.02 Engineering Surveying
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5.03 Geodetic Surveying
5.08 Overhead/Subsurface Utility Engineering (SUE)
6.01(a) | Soil Survey Studies
8.01(b) | Geological and Geophysical Studies
6.02 Bridge Foundation Studies
9.01 Erosion, Sedimentation, and Pollution Control Plan
5. Scope:

The Consultant shall provide concept development, field surveys and database enhancements, development of
the environmental document including all required special studies, preliminary construction plans, hydraulic and
hydrological studies, preliminary bridge plans, signing and marking plans, final right-of-way plans (including
revisions), erosion control plans, staging plans and final construction plans (including revisions through project
final acceptance). All required engineering studies are considered part of the scope of services. All deliverables
shall be in accordance with the Plan Development Process, Electronic Data Guidelines, Plan Presentation Guide,
National Environmental Policy Act (NEPA) and the GDOT Environmental Procedures Manual,

Task Order #1 is expected to be for Concept Report Approval including all activities required for approval. These
activities include Survey, Traffic Analysis, Public Involvement for possible detour, History, Ecology, and
Archaeology Survey Reports, Initial Concept Team Meeting, and Concept Team Meeting.

A. Comilplete Field Surveys:

1

2.
3
4

Provide Survey Control Package.
Provide Inroads Survey Database.
Staking for Bridge Site Inspection.
Staking for Right of Way acquisition.

B. Concept Report:

R

Traffic Studies.

Cost Estimates.

Initial Concept Meeting Preparation and Attendance.
Concept Meeting Preparation and Attendance.
Approved Concept Report.

Concept Design Data Book.

C. Environmental Document:

1.

Necessary Environmental Special Studies surveys reports and assessment of effects (i.e., Air, Noise,
History, Ecology, and Archaeology).

NEPA documents:

a. Categorical Exclusion.
b. Section 4f coordination.
c. One NEPA document reevaluation for Construction.

Preparation of 2 Section 404 Individual Permit application.

Aquatic Survey.

Stream Buffer Variance.

Wetland Mitigation.

Preparation of a Vegetative Buffer application.

Practical Alternatives Report (PAR), if necessary.

Public Involvement (1 possible detour/Public Information Open House [PIOH])).

b. Prepare for and attend the Preliminary Field Plan Review (PFPR) and Final Field Plan Review (FFPR).
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D. Preliminary Design:
1. Complete Preliminary Roadway Plans, including but not limited to:

Preliminary Bridge Plans.

Preliminary Signing and Marking Plans.

Preliminary Ercsion, Sedimentation, and Pollution Control Plzns (ESPCP).

Preliminary Utility Plans.

Preliminary Staging Plans.

Drainage Design including Municipal Separate Storm Sewer System {MS4), if applicable.

~pooow

Bridge Hydraulic Study.

Bridge Foundation Investigation (BF! ) Report.

Pavement Evaluation/UST/Soil Survey.

Constructability Meeting participation.

Cost Estimation with annual updates.

Quality Assurance/Quality Control Reviews.

Location and Design Report.

PFPR participation, report, and responses (all plans sets and other information requested by Engineering
Services).

RN RALN

E. Right-of-Way (ROW) Plans:

1. Prepare ROW plans and coordinate ROW staking.
2. Right of Way revisions during acquisition, as needed.

F. Utilities:
Subsurface Utility Engineering.
G. Final Design:
1. Complete Final Roadway Plans, including but not limited to:
Final Bridge Plans.
Final Signing and Marking Plans.
Final ESPCP.
Final Utility Plans.

Final Staging Plans.
Final Drainage Design including MS4, if applicable.

~poooo

o

FFPR participation , report, and responses(all plans sets and other information requested by Engineering
Services).

Corrected FFPR Plans.

Cost Estimation System (CES) Final cost estimate.

Final Plans, Specifiations & Estimates (PS&E) Package.

Amendments & Revisions.

Noeo s

H. Construction;

1. Use on Construction Revisions.
2. Review Shop Drawings.

. Quality Control/Quality Assurance Reviews for all deliverables.

J. Attendance in and meeting minutes of monthly meetings to discuss progress and/or issues {additional
meetings may be required to resolve major project issues)
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6. The following milestone dates are proposed:

Preliminary Engineering (PE) Notice to Proceed — 10/07/16.
Preiiminary Field Plan Review (PFPR) Inspection — 07/14/18.
Right-of-Way (ROW) Plans approved —01/06/19.

Final Field Plan Review (FFPR) Inspection — 07/22/19.

Final Plans for Letting — 12/02/19.

Let Contract — 02/11/20.

nmoom»

7. Related Key Team Leaders:
A. Roadway Design Lead.
B. Bridge Design l.ead.
C. NEPA Lead.

8. Assumptions:

A. Bridge to be replaced, not widened or rehabilitated.
B. On-site or off-site detour may be required (to be determined during concept development).

9. There is no additional information for this contract.
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EXHIBIT I-3
Project/Contract 3
1. Pl Numbers 2. Counties: 3. Descriptions:
0013604 Richmond SR 4/US 1 @ SOUTH PRONG CREEK 3.9 Ml NW OF HEPHZIBAH
0013736 Burke SR 56 @ BRACK CREEK 5.8 MI NE OF MIDVILLE
: 0013815 Warren SR 16 @ ROCKY COMFORT CREEK 2.5 Ml SW OF WARRENTON
0013820 Burke SR 23 @ BRIER CREEK OVERFLOW 2.5 MI N OF SARDIS
TBD Burke SR 23 @ BRIER CREEK 2.7 MI N QF SARDIS

4. Required Area Classes:

Prime Consultants are defined as the firm submitting the Statement of Qualifications and the firm with whom GDOT
will contract. The Team is defined as the Prime Consultant and their sub-consuitants, who are considered team
members. The Prime Consultant must be prequalified in the Area Classes identified below in Section 5.A. The Prime
Consultant or sub-consultant team members must be prequalified in the Area Classes identified below in Section 5.B.
Respondents should submit a summary form (example provided in Exhibit [V) which details the required area classes
for the Prime Consultant and all sub-consultants or joint-venture of consultants on the team listed in the Statement of
Qualifications. The area classes listed on the summary form must meet all required area classes or the team will be
disqualified. The Prequalification Expiration Date must be current by the deadline stated for this RFQ.

A. The Prime Consultant MUST be prequalified by GDOT in the area classes listed below:

Number | Area Class
3.01 Rural Roadway Design

OR

Number | Area Class
4.01 Minor Bridge Design

B. The Team (either the Prime Consultant and/or one or more of their subconsultant team members) MUST be
prequalified by GDOT in the area classes listed below:

Number | Area Class

1.06(a) | NEPA

1.06(b) | History

1.06(c} | Air Quality

1.06(d) [ Noise

1.06(e) | Ecology

1.06(f) | Archaeology

1.06(g) | Freshwater Aquatic Surveys

1.07 Attitude, Opinion, and Community Value Studies (Public Involvement)
3.01 Rural Roadway Design

4.01 Minor Bridge Design

4.04 Hydraulic and Hydrological Studies (Bridges)
5.01 Land Surveying

5.02 Engineering Surveying
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5.03

Geodetic Surveying

6.01(a)

Soil Survey Studies

6.01(b)

Geolegical and Geophysical Studies

6.02

Bridge Foundation Studies

9.0

Erosion, Sedimentation, and Pollution Control Plan

5. Scope:

The Consultant shall provide concept development, field surveys and database enhancements, development of
the environmental document including all required special studies, preliminary construction plans, hydraulic and
hydrological studies, preliminary bridge plans, signing and marking plans, final right-of-way plans (including
revisions), erosion control plans, staging plans and final construction plans (including revisions through project
final acceptance). All required engineering studies are considered part of the scope of services. All deliverables
shall be in accordance with the Plan Development Process, Electronic Data Guidelines, Plan Presentation Guide,
National Environmental Policy Act {NEPA) and the GDOT Environmental Procedures Manual.

Task Order #1 is expected to be for Concept Report Approval including alf activities required for approval. These
activities include Survey, Traffic Analysis, Public Involvement for possible detour, History, Ecology, and
Archaeology Survey Reports, Initial Concept Team Meeting, and Concept Team Meeting.

A. Complete Field Surveys:

poow

Provide Survey Control Package.
Provide Inroads Survey Database.

- Staking for Bridge Site Inspection.

Staking for Right of Way acquisition.

B. Concept Report:

Ne o RN

Traffic Studies.

Cost Estimates.

Initial Concept Meeting Preparation and Attendance.
Concept Meeting Preparation and Attendance.
Approved Concept Report.

Concept Design Data Book.

C. Environmental Document:

1.

SOENOOP®

Necessary Environmental Special Studies surveys reports and assessment of effects (i.e., Air, Noise,
History, Ecology, and Archaeology).

NEPA documents:

a. Categorical Exclusion.
b. Section 4f cocrdination.
¢. One NEPA document reevatuation for Construction.

Preparation of a Section 404 Individual Permit application.

Aquatic Survey.

Stream Buffer Variance.

Wetland Mitigation.

Preparation of a Vegeétative Buffer application.

Practical Alternatives Report (PAR), if necessary.

Public Involvement (1 possible detour/Public Information Open House [PIOH]).

0 Prepare for and atiend the Preliminary Field Plan Review (PFPR) and Final Field Plan Review (FFPR).
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D. Preliminary Design:
1. Complete Preliminary Roadway Plans, including but not limited to:

Preliminary Bridge Plans.

Preliminary Signing and Marking Plans.

Preliminary Erosion, Sedimentation, and Pollution Control Pians (ESPCP).

Preliminary Utility Plans.

Preliminary Staging Plans.

Drainage Design including Municipal Separate Storm Sewer System (MS4), if applicable.

N NN

Bridge Hydraulic Study.

Bridge Foundation Investigation (BF! } Report.

Pavement Evaluation/UST/Soil Survey.

Constructability Meeting participation.

Cost Estimation with annual updates.

Quality Assurance/Quality Control Reviews.

Location and Design Report.

PFPR participation, report, and responses (all plans sets and other information requested by Engineering
Services).

CoNOORLON

E. Right-of-Way (ROW) Plans:

1. Prepare ROW plans and coordinate ROW staking.
2. Right of Way revisions during acquisition, as needed.

F. Final Design:
1. Complete Final Roadway Plans, including but not limited to:

Final Bridge Plans.

Final Signing and Marking Plans.

Final ESPCP.

Final Utility Plans.

Final Staging Plans.

Final Drainage Design including MS4, if applicable.

o o0 T

FFPR participation , report, and responses (all plans sets and other information requested by Engineering
Services).

Corrected FFPR Plans.

Cost Estimation System (CES) Final cost estimate.

Final Plans, Specifiations & Estimates (PS&E) Package.

Amendments & Revisions.

ompw N

G. Construction:

1. Use on Construction Revisions.
2. Review Shop Drawings.

H. Quality Control/Quality Assurance Reviews for all deliverables.

I Attendance in and meeting minutes of monthly meetings to discuss progress and/or issues (additional
meetings may be required to resolve major project issues)
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6. The following milestone dates are proposed:

Preliminary Engineering (PE) Notice to Proceed — 10/07/17.
Preliminary Field Plan Review (PFPR) Inspection — 07/14/18.
Right-of-Way (ROW) Plans approved — (1/06/18.

Final Field Plan Review (FFFR) Inspection — 07/22/19.

Final Plans for Letting — 12/02/189.

Let Contract — 02/11/20.

nTmoow

7. Related Key Team Leaders:
A. Roadway Design Lead.
B. Bridge Design Lead.
C. NEPA Lead.

8. Assumptions:

A. Bridge to be replaced, not widened or rehabilitated.
B. On-site or off-site detour may be required (to be determined during concept development).

9. There is no additional information for this contract.

27



RFQ-484-031616, Bridge Bundie 1

EXHIBIT 14

Project/Contract 4
1. Pl Numbers 2. Counties: 3. Descriptions:
0007179 Johnson SR 171 @ BATTLE GROUND CREEK
0013748 Emanuel{Johnson SR 26 @ OHOOPEE RIVER 1.4 M| E OF ADRIAN
0013748 Laurens SR 29 @ PUGHES CREEK 7 MI SE OF EAST DUBLIN
0013823 Dodge SR 185 @ SUGAR CREEK 1 MI SW OF CHAUNCEY
0013824 Dodge SR 230 @ BIG BRANCH 8.3 MI NW OF RHINE

4. Required Area Classes:

Prime Consultants are defined as the firm submitting the Statement of Qualifications and the firm with whom GDOT
will contract. The Team is defined as the Prime Consultant and their sub-consultants, who are considered team
members. The Prime Consultant must be prequalified in the Area Classes identified below in Section 5.A. The Prime
Consultant or sub-consultant team members must be prequalified in the Area Classes identified below in Section 5.B.
Respondents should submit a summary form (example provided in Exhibit IV) which details the required area classes
for the Prime Consultant and all sub-consultants or joint-venture of consultants on the team listed in the Statement of
Qualifications. The area classes listed on the summary form must meet all required area classes or the team will be
disqualified. The Prequalification Expiration Date must be current by the deadline stated for this RFQ.

A. The Prime Consultant MUST be prequalified by GDOT in the area classes listed below:

Number | Area Class

3.01 Rural Roadway Design
OR

Number | Area Class

4.01 Minor Bridge Design

B. The Team (either the Prime Consultant and/or one or more of their subconsultant team members) MUST be
prequalified by GDOT in the area classes listed below:

Number | Area Class

1.06(a) | NEPA

1.06(b) | History

1.06(c) i Air Quality

1.08(d) | Noise

1.06{(e) | Ecology

1.06(f) | Archaeology

1.06(g) | Freshwater Aquatic Surveys

1.07 Attitude, Opinion, and Community Value Studies (Public Involvement)
3.01 Rural Roadway Design

4.01 Minor Bridge Design

4.04 Hydraulic and Hydrologica! Studies (Bridges)
5.01 Land Surveying

5.02 Engineering Surveying
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5.03 Geodetic Surveying

6.01{a) | Sail Survey Studies

6.01(b) | Geological and Geophysical Studies

6.02 Bridge Foundation Studies

8.01 Erosion, Sedimentation, and Pollution Control Plan

5. Scope:

The Consultant shali provide concept development, field surveys and database enhancements, development of
the environmental document including all required special studies, preliminary construction plans, hydraulic and
hydrological studies, preliminary bridge plans, signing and marking plans, final right-of-way plans (including
revisions), erosion control plans, staging plans and final construction plans (including revisions through project
final acceptance). All required engineering studies are considered part of the scope of services. All deliverables
shall be in accordance with the Plan Development Process, Electronic Data Guidelines, Plan Presentation Guide,
National Environmental Policy Act (NEPA) and the GDOT Environmental Procedures Manual.

Task Order #1 is expected to be for Concept Report Approval including all activities required for approval. These
activities include Survey, Traffic Analysis, Public Involvement for possible detour, History, Ecology, and
Archaeology Survey Reports, Initial Concept Team Meeting, and Concept Team Meeting.

A. Complete Field Surveys:

1. Provide Survey Control Package.

2. Provide Inroads Survey Database.
3. Staking for Bridge Site Inspection.
4. Staking for Right of Way acquisition.

B. Concept Report:

Traffic Studies.

Cost Estimates.

Initial Concept Meeting Preparation and Attendance,
Concept Meeting Preparation and Attendance.
Approved Concept Report.

Concept Design Data Book.

e o

C. Envirecnmental Document;

1. Necessary Environmental Special Studies surveys reports and assessment of effects {i.e., Air, Noise,
History, Ecology, and Archaeology).

2. NEPA documents:

a. Categorical Exclusion.
b. Section 4f coordination.
c. One NEPA document reevaluation for Construction.

Preparation of a Section 404 Individual Permit application.

Aquatic Survey.

Stream Buffer Variance.

Wettand Mitigation.

Preparation of a Viegetative Buffer application.

Practical Alternatives Report (PAR), if necessary.

. Public Involvement (1 possible detour/Public information Open House [PIOH])).

0. Prepare for and attend the Preliminary Field Plan Review (PFPR) and Final Field Plan Review (FFPR).

SOENOOA®
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D. Preliminary Design:
1. Complete Preliminary Roadway Plans, including but not limited to:

Preliminary Bridge Plans.

Preliminary Signing and Marking Plans.

Preliminary Utility Plans.

Preliminary Staging Plans.

Drainage Design including Municipal Separate Storm Sewer System (MS4, if applicable).

sopoTw

Bridge Hydraulic Study.

Bridge Foundation Investigation (BFI ) Report.

Pavement Evaluation/UST/Soil Survey.

Constructability Meeting participation.

Cost Estimation with annual updates.

Quality Assurance/Quality Control Reviews.

Location and Design Report.

PFPR participation, report, and responses (all plans sets and other information requested by Engineering
Setvices).

DINOIORA LN

E. Right-of-Way (ROW) Plans:

1. Prepare ROW plans and coordinate ROW staking.
2. Right of Way revisions during acquisition, as needed.

F Final Design:
1. Complete Final Roadway Plans, including but not limited to:

Final Bridge Plans,

Final Signing and Marking Plans,

Final ESPCP.

Final Utility Plans.

Final Staging Plans.

Final Drainage Design including M$4, if applicable.

o RN

n

FFPR participation , report, and responses(all plans sets and other information requested by Engineering
Services).

Corrected FFPR Plans.

Cost Estimation System (CES) Final cost estimate.

Final Plans, Specifiations & Estimates (PS&E) Package.

Amendments & Revisions.

oo hw

G. Construction:

1. Use on Construction Revisions.
2. Review Shop Drawings.

H. Quality Control/Quality Assurance Reviews for all deliverables.

|l Attendance in and meeting minutes of monthly meetings to discuss progress and/or issues (additional
meetings may be required to resolve major project issues)
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6. The following milestone dates are proposed:

Preliminary Engineering (PE) Notice to Proceed — 09/30/17.
Preliminary Field Plan Review (PFPR) Inspection — 03/14/18.
Right-of-Way (ROW) Plans approved — 09/06/18.

Final Field Plan Review (FFPR) Inspection — 07/01/19.

Firal Plans for Letting — 12/03/19.

Let Contract — 02/14/20,

nmoow>

7. Related Key Team Leaders:
A. Roadway Design Lead.
B. Bridge Design Lead.
C. NEPA Lead.

8. Assumptions:

A. Bridge to be replaced, not widened or rehabilitated.
B. On-site or off-site detour may be required (to be determined during concept development).

9. There is no additional information for this contract.
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EXHIBIT I-5
Project/Contract 5
1. Pl Numbers 2. Counties: 3. Descriptions:
0008647 Marion CR 99/BOB SAVEL ROAD @ LANAHASSEE CREEK TRIBUTARY
SR 27 @ KINCHAFOONEE CREEK & OVERFLOW 1.5 MIW OF
0013611 Webster PRESTON

4. Required Area Classes:

Prime Consultants are defined as the firm submitting the Statement of Qualifications and the firm with whom GDQT
will contract. The Team is defined as the Prime Consultant and their sub-consultants, who are considered team
members. The Prime Consultant must be prequalified in the Area Classes identified below in Section 5.A. The Prime
Consultant or sub-consultant team members must be prequalified in the Area Classes identified below in Section 5.B.
Respondents should submit a summary form (example provided in Exhibit IV) which details the required area classes
for the Prime Consultant and all sub-consultants or joint-venture of consultants on the team listed in the Statement of
Qualifications. The area classes listed on the summary form must meet all required area classes or the team will be
disqualified. The Prequalification Expiration Date must be current by the deadline stated for this RFQ.

A. The Prime Consultant MUST be prequalified by GDOT in the area classes listed below:

Number

Area Class

3.01

Rural Roadway Design

OR

Number

Area Class

4.01

Mincr Bridge Design

B. The Team (either the Prime Consultant andfor one or more of their subconsuitant team members) MUST be
prequalified by GDOT in the area classes listed below:

Number | Area Class

1.08(a) | NEPA

1.06(b) | History

1.06(c) 1 Air Quality

1.06{d) | Noise

1.06{e} | Ecology

1.06(f) [ Archaeology

1.06(g) | Freshwater Aquatic Surveys

1.07 Attitude, Opinion, and Community Value Studies {Public Involvement)
3.01 Rural Roadway Design

4.01 Minor Bridge Design

4.04 Hydraulic and Hydrological Studies (Bridges)
5.01 Land Surveying

5.02 Engineering Surveying

32




RFQ-484-031616, Bridge Bundle 1

5.03 Geodetic Surveying

6.01(a) | Soil Survey Studies

6.01(b} | Geological and Geophysical Studies

6.02 Bridge Foundation Studies

9.01 Erosion, Sedimentation, and Pollution Control Plan

5. Scope:

The Consultant shall provide concept development, field surveys and database enhancements, development of
the environmental document including all required special studies, preliminary construction plans, hydraulic and
hydrological studies, preliminary bridge plans, signing and marking plans, final right-of-way plans (including
revisions), erosion control pians, staging plans and final construction plans (including revisions through project
final acceptance). All required engineering studies are considered part of the scope of services. All deliverables
shall be in accordance with the Plan Development Process, Electronic Data Guidelines, Plan Presentation’ Guide,
National Environmental Policy Act (NEPA) and the GDOT Environmental Procedures Manual.

Task Order #1 is expected to be for Concept Report Approval including all activities required for approval. These
activities include Survey, Traffic Analysis, Public Involvement for possible detour, History, Ecology, and
Archaeology Survey Reports, Initial Concept Team Meeting, and Concept Team Meeting.

A. Complete Field Surveys:

1. Provide Survey Control Package.

2. Provide Inroads Survey Database.
3. Staking for Bridge Site Inspection.
4, Staking for Right of Way acquisition.

B. Concept Report:

Traffic Studies.

Cost Estimates.

Initial Concept Meeting Preparation and Attendance.
Concept Meeting Preparation and Attendance.
Approved Concept Report.

Concept Design Data Book.

QU wh =

C. Environmental Document:

1. Necessary Environmental Special Studies surveys reports and assessment of effects (i.e., Air, Noise,
History, Ecology, and Archaeology).

2. NEPA documents:

a. Categorical Exclusion.
b. Section 4f coordination.
c. One NEPA document reevaluation for Construction.

3. Preparation of a Section 404 Individual Permit application.

4. Aquatic Survey.

5. Stream Buffer Variance.

6. Wetland Mitigation.

7. Preparation of & Vegetative Buffer application.

8. Practical Altemnatives Report (PAR), if necessary.

9. Public Involvement (1 possible detour/Public Information Open House [PIOH]).

10. Prepare for and attend the Preliminary Field Plan Review (PFPR) and Final Field Plan Review (FFPR).
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D. Preliminary Design:
1. Complete Preliminary Roadway Plans, including but not limited to:

Preliminary Bridge Plans.

Preliminary Signing and Marking Plans.

Preliminary ESPCP.

Preliminary Utility Plans.

Preliminary Staging Plans.

Drainage Design including Municipal Separate Storm Sewer System (MS4, if applicable).

o Ta ™

Bridge Hydraulic Study.

Bridge Foundation Investigation (BF| ) Report.

Pavement Evaluation/UST/Scil Survey.

Constructability Meeting participation.

Cost Estimation with annual updates.

Quality Assurance/Quality Control Reviews.

Location and Design Report.

PFPR participation, report, and responses (all plans sets and other information requested by Engineering
Services).

CoNOMAWN

E. Right-of-Way (ROW) Plans:

1. Prepare ROW plans and coordinate ROW staking.
2. Right of Way revisions during acquisition, as needed.

F. Final Design:
1. Complete Final Roadway Plans, including but not limited to:

Final Bridge Plans.

Final Signing and Marking Plans.

Final Erosion, Sedimentation, and Pollution Contro! Plans (ESPCP).
Final Utility Plans.

Final Staging Pians.

Final Drainage Design including MS4, if applicable.

"poooT®
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FFPR participation , report, and responses (all plans sets and other information requested by Engineering
Services).

Corrected FFPR Plans.

Cost Estimation System (CES) Final cost estimate.

Final Plans, Specifiations & Estimates (PS&E) Package.

Amendments & Revisions.

Ooaw

G. Construction:

1. Use on Construction Revisions.
2. Review Shop Drawings.

H. Quality Control/Quality Assurance Reviews for all deliverabies.

. Attendance in and meeting minutes of monthly meetings to discuss progress and/or issues (additional
meetings may be required to resolve major project issues).
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6. The following milestone dates are proposed:

Preliminary Engineering (PE) Notice to Proceed — 10/07/17.
Preliminary Field Plan Review (PFPR) Inspection — 07/14/18.
Right-of-Way (ROW) Plans approved — 01/06/19.

Final Field Plan Review (FFPR) Inspection — 07/22/19.

Final Plans for Letting — 12/02/19.

Let Contract — 02/11/20.

nmouomr

7. Related Key Team Leaders:
A. Roadway Design Lead.
B. Bridge Design Lead.
C. NEPA Lead.

8. Assumptions:

A. Bridge to be replaced, not widened or rehabilitated. _
B. On-site or off-site detour may be required (to be determined during concept development).

8. There is no additional information for this contract.
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EXHIBIT I-6
Project/Contract 6
1. PI Numbers 2. Counties: 3. Descriptions:
0013601 Muscogee SR 219 @ SCHLEY CREEK NW OF COLUMBUS
0013743 Chattahoochee SR 520/US 280 EB & WB @ BAGLEY CREEK 2 MI SE OF CUSSETA
. CR 215/FORTUNE HOLE ROAD @ WILLIAMS CREEK SE OF
371150- Harris HAMILTON

4. Required Area Classes:

Prime Consultants are defined as the firm submitting the Statement of Qualifications and the firm with whom GDOT
will contract. The Team is defined as the Prime Consultant and their sub-consultants, who are considered team
members. The Prime Consultant must be prequalified in the Area Classes identified below in Section 5.A. The Prime
Consultant or sub-consultant team members must be prequalified in the Area Classes identified below in Section 5.B.
Respondents should submit a summary form (example provided in Exhibit IV) which details the required area classes
for the Prime Consultant and all sub-consultants or joint-venture of consultants on the team listed in the Statement of
Qualifications. The area classes listed on the summary form must meet all required area classes or the team will be
disqualified. The Prequalification Expiration Date must be current by the deadline stated for this RFQ.

A. The Prime Consultant MUST be prequalified by GDOT in the area classes listed below;

Number | Area Class
3.01 Rural Roadway Design

OR

Number | Area Class
4.01 Minor Bridge Design

B. The Team (either the Prime Consultant and/or one or more of their subconsultant team members) MUST be
prequalified by GDOT in the area classes listed below:

Number | Area Class

1.06(a) | NEPA

1.06(b) | History

1.06(c) [ Air Quality

1.06(d) | Noise

1.06(e) | Ecology

1.06(f) | Archaeclogy

1.06(g) | Freshwater Aquatic Surveys

1.07 Attitude, Opinion, and Community Vailue Studies (Public Involvement)
3.01 Rural Roadway Design

4.01 Minor Bridge Design

4.04 Hydraulic and Hydrological Studies (Bridges)
5.01 Land Surveying

5.02 Engineering Surveying
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5.03 Geodetic Surveying

5.08 Subsurface Utility Engineering (SUE)

6.01(a) ! Sail Survey Studies

6.01(b) | Geological and Geophysical Studies

6.02 Bridge Foundation Studies

9.01 Erosion, Sedimentation, and Pollution Control Plan
5. Scope:

The Consultant shall provide concept development, field surveys and database enhancements, development of
the environmental document including all required speciat studies, preliminary construction plans, hydraulic and
hydrological studies, preliminary bridge plans, signing and marking plans, final right-of-way plans (including
revisions), erosion control plans, staging plans and final construction plans (including revisions through project
final acceptance). All required engineering studies are considered part of the scope of services. All deliverables
shall be in accordance with the Plan Development Process, Electronic Data Guidelines, Plan Presentation Guide,

National Environmental Policy Act (NEPA) and the GDOT Environmental Procedures Manual.

Task Order #1 is expected to be for Concept Report Approval including all activities required for approval. These
activities include Survey, Traffic Analysis, Public Involvement for possible detour, History, Ecology, and

Archaeology Survey Reports, Initial Concept Team Meeting, and Concept Team Meeting.

A. Complete Field Surveys:

Pwnh=

Provide Survey Control Package.
Provide Inroads Survey Database.
Staking for Bridge Site Inspection.
Staking for Right of Way acquisition.

B. Concept Report:

I

Traffic Studies.

Cost Estimates.

Initial Concept Meeting Preparation and Attendance.
Concept Meeting Preparation and Attendance.
Approved Concept Report.

Concept Design Data Book.

C. Environmental Document:

1.

Necessary Environmental Special Studies surveys reports and assessment of effects (i.e., Air, Noise,
History, Ecology, and Archaeclogy).

2. NEFA documents:

3
4
5,
6.
7
8
9
1

a. Categorical Exclusion.
b. Section 4f coordination.
¢. One NEPA document reevaluation for Construction.

Preparation of a Section 404 Individual Permit application.

Aquatic Survey.

Stream Buffer Variance.

Wetland Mitigation.

Preparation of a Vegetative Buffer application.

Practical Alternatives Report (PAR), if necessary.

. Public Involvement (1 possible detour/Public Information Open House [PIOH]).
0. Prepare for and attend the Preliminary Field Plan Review (PFPR) and Final Field Plan Review (FFPR).
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D. Preliminary Design:
1. Complete Preliminary Roadway Plans, including but not limited to:

Preliminary Bridge Plans.

Preliminary Signing and Marking Plans.

Preliminary Erosion, Sedication, and Pollution Control Plans (ESPCP).

Preliminary Utility Plans.

Preliminary Staging Plans.

Drainage Design including Municipal Separate Storm Sewer System (MS4, if applicable).

" Q0T

Bridge Hydraulic Study.

Bridge Foundation Investigation (BF1 ) Report.

Pavement Evaluation/UST/Soil Survey.

Constructability Meeting participation.

Cost Estimation with annual updates.

Quality Assurance/Quality Control Reviews.

Location and Design Report.

PFPR participation, report, and responses (all pians sets and other information requested by Engineering
Services).

CENDGRALON

E. Right-of-Way (ROW) Plans:

1. Prepare ROW plans and coordinate ROW staking.
2. Right of Way revisions during acquisition, as needed.

F. Utilities:
Subsurface Utility Engineering.
G. Final Design:

1. Complete Final Roadway Plans, including but not limited to:

a. Final Bridge Plans.
b. Final Signing and Marking Plans.
c. Final Erosion, Sedimentation, and Pollution Control Plans (ESPCP).
d. Final Utility Plans.
e. Final Staging Plans.
f.  Final Drainage Design including MS4, if applicable.
2. FFPR participation , report, and responses (all plans sets and other information requested by Engineering
Services).
3. Corrected FFPR Plans.
4. Cost Estimation System (CES) Final cost estimate.
5. Final Plans, Specifiations & Estimates (PS&E) Package.
6. Amendments & Revisions.

H. Construction:

1. Use on Construction Revisions.
2. Review Shop Drawings.

I.  Quality Control/Quality Assurance Reviews for all deliverables.

J. Aftendance in and meeting minutes of monthly meetings to discuss progress and/or issues (additional
meetings may be required to resolve major project issues).
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6. The following milestone dates are proposed:

Preliminary Engineering {PE) Notice to Proceed — 10/07/16.
Preliminary Field Plan Review (PFPR) Inspection — 07/14/18.
Right-of-Way (ROW) Plans approved — 01/06/18.

Final Field Plan Review (FFPR) Inspection — 07/22/19.

Finai Plans for Letting — 12/02/19.

Let Contract — 02/11/20.

mmoome

7. Related Key Team Leaders:
A. Roadway Design Lead.
B. Bridge Design Lead.
C. NEPA Lead.
8. Assumptions:
A. Bridge to be replaced, not widened or rehabilitated.
B. On-site or off-site detour may be required (to be determined during concept development).
C. Federal Emergency Management Agency (FEMA) regulated waterway within project limits.

9. There is no additional information for this contract.
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EXHIBIT |-7
Project/Contract 7
1. Pl Numbers 2. Counties: 3. Descriptions:
0013714 Brooks SR 76/SR 333 @ CS 735/BAY STREET & CSX #636942L IN QUITMAN
0013801 Brooks SR 122 @ MULE CREEX 2 MI E OF PAVO
0013802 Brooks SR 122 @ BRICE POND TRIB & @ OKAPILCO CREEK
0013828 Seminole SR 45 @ DRY CREEK

4. Required Area Classes:

Prime Consultants are defined as the firm submitting the Statement of Qualifications and the firm with whom GDOT
will contract. The Team is defined as the Prime Consultant and their sub-consultants, who are considered team
members. The Prime Consultant must be prequalified in the Area Classes identified below in Section 5.A. The Prime
Consultant or sub-consultant team members must be prequalified in the Area Classes identified below in Section 5.8.
Respondents should submit a summary form (example provided in Exhibit IV) which details the required area classes
for the Prime Consultant and all sub-consultants or joint-venture of consultants on the team listed in the Statement of
Qualifications. The area classes listed on the summary form must meet all required area classes or the team will be
disqualified. The Prequalification Expiration Date must be current by the deadline stated for this RFQ.

A. The Prime Consuiltant MUST be prequalified by GDOT in the area classes listed below:

Number | Area Class
3.01 Rural Roadway Design
3.02 Urban Roadway Design

OR

Number | Area Class
4.01 Minor Bridge Design

B. The Team (either the Prime Consultant and/or one or more of their subconsultant team members) MUST be
prequalified by GDOT in the area classes listed below:

Number | Area Class

1.06{a) | NEPA

1.06(b) | History

1.068(c} [ Air Quality

1.06(d) | Noise -

1.06(e) | Ecology

1.06(f) | Archaeology

1.06(g) | Freshwater Aquatic Surveys

1.07 Attitude, Opinion, and Community Value Studies (Public Involvement)
3.01 Rurat Roadway Design

3.02 Urban Roadway Design

3.15 Highway Lighting

4.01 Minor Bridge Design

4.04 Hydraulic and Hydrological Studies (Bridges)
5.01 Land Surveying

5.02 Engineering Surveying
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5.03 Geodetic Surveying

5.08 Subsurface Utility Engineering (SUE)

6.01(a) | Soil Survey Studies

6.01(b) | Geological and Geophysical Studies

6.02 Bridge Foundation Studies

9.01 Erosion, Sedimentation, and Pollution Control Plan
5. Scope:

The Consultant shall provide concept development, field surveys and database enhancements, development of
the environmental document including all required special studies, preliminary construction plans, hydraulic and
hydrological studies, preliminary bridge plans, signing and marking plans, final right-of-way plans (including
revisions), erosion control plans, staging plans and final construction plans (including revisions through project
final acceptance). All required engineering studies are considered part of the scope of services. All deliverables
shall be in accordance with the Plan Development Process, Electronic Data Guidelines, Plan Presentation Guide,
National Environmental Policy Act (NEPA) and the GDOT Environmental Procedures Manual.

Task Order #1 is expected to be for Concept Report Approval including all activities required for approval. These
activities include Survey, Traffic Analysis, Public involvement for possible dstour, History, Ecology, and
Archaeology Survey Reports, Initial Concept Team Meeting, and Concept Team Meeting.

A. Complete Field Surveys:

N

Provide Survey Control Package.

Provide Inroads Survey Database.

Staking for Bridge Site Inspection.

Staking for Right of Way (ROW) acquisition.

B. Concept Report:

DO RLN

Traffic Studies.

Cost Estimates.

Initial Concept Meeting Preparation and Attendance.
Concept Meeting Preparation and Attendance.
Approved Concept Report.

Concept Design Data Book.

C. Environmental Document:

1.

3
4
5.
6.
7
8
9
1

Necessary Environmental Special Studies surveys reports and assessment of effects (i.e., Air, Noise,
History, Ecology, and Archaeology).

NEPA documents:

a. Categorical Exclusion.
b. Section 4f coordination.
¢. One NEPA document reevaluation for Construction.

Preparation of a Section 404 Individual Permit application.

Aquatic Survey.

Stream Buffer Variance.

Wetland Mitigation.

Preparation of a Vegetative Buffer application.

Practical Alternatives Report (PAR), if necessary.

. Public Involvement (1 possible detour/Public Information Open House [PIOH]).

0. Prepare for and attend the Preliminary Field Plan Review (PFPR) and Final Field Plan Review (FFPR).
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D. Preliminary Design:
1. Complete Preliminary Roadway Plans, including but not limited to:

Preliminary Bridge Plans.

Preliminary Signing and Marking Plans.

Preliminary Erosion, Sedication, and Pollution Control Plans (ESPCP).

Preliminary Utility Plans.

Preliminary Staging Plans.

Drainage Design including Municipal Separate Storm Sewer System (MS4, if applicable).

~pooow

Bridge Hydraulic Study.

Bridge Foundation Investigation (BFI ) Report,

Pavement Evaluation/UST/Soil Survey.

Constructability Meeting participation.

Cost Estimation with annual updates.

Quality Assurance/Quality Control Reviews.

Location and Design Report.

PFPR participation, report, and responses (al! plans sets and other information requested by Engineering
Services).

CENDORAWN

E. Right-of-Way (ROW) Plans:

1. Prepare ROW plans and coordinate ROW staking.
2. Right of Way revisions during acquisition, as needed.

F. Utilities:
Subsurface Utility Engineering.
G. Final Design:
1. Complete Final Roadway Plans, including but not limited to:
Final Bridge Plans.
Final Signing and Marking Plans.
Final Erosion, Sedimentation, and Pollution Control Plans (ESPCP).
Final Utility Plans.

Final Staging Plans.
Final Drainage Design including MS4, if applicable.

e N

FFPR participation , report, and responses (all plans sets and other information requested by Engineering
Services).

Corrected FFPR Plans.

Cost Estimation System (CES) Final cost estimate.

Final Plans, Specifiations & Estimates (PS&E) Package.

Amendments & Revisions.

ompw N

H. Construction:

1. Use on Construction Revisions.
2. Review Shop Drawings.

I.  Quality ControlfQuality Assurance Reviews for all deliverables.

J.  Attendance in and meeting minutes of monthly meetings to discuss progress and/or issues (additional
meetings may be required to resolve major project issues).
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6. The following milestone dates are proposed:

Preliminary Engineering (PE) Notice to Proceed — 10/07/16.
Preliminary Field Plan Review (PFPRY) Inspection — 07/14/18.
Right-of-Way (ROW) Plans approved — 01/06/19.

Final Field Plan Review (FFPR) Inspection — 07/01/19.

Final Plans for Letting - 12/03/19.

Let Contract ~ 02/11/20.

mTmoom»

7. Related Key Team Leaders:
A. Roadway Design Lead.
B. Bridge Design Lead.
C. NEPA Lead.

8. Assumptions:

A. Bridge to be replaced, not widened or rehabilitated.
B. On-site or off-site detour may be required (to be determined during concept development).

9. There is no additional information for this contract.
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EXHIBIT I-8
Project/Contract 8
1. Pl Numbers 2. Counties: 3. Descriptions:
0013741 Chatham SR 25/US 17 @ SAVANNAH RIVER IN PORT WENTWORTH
0013742 Chatham SR 25/US 17 @ MIDDLE RIVER IN PORT WENTWORTH

4. Required Area Classes:

Prime Consultants are defined as the firm submitting the Statement of Qualifications and the firm with whom GDOT
will contract. The Team is defined as the Prime Consuitant and their sub-consultants, who are considered team
members. The Prime Consultant must be prequalified in the Area Classes identified below in Section 5.A. The Prime
Consultant or sub-consultant team members must be prequalified in the Area Classes identified below in Section 5.B.
Respondents should submit a summary form (example provided in Exhibit 1V) which details the required area classes
for the Prime Consultant and all sub-consultants or joint-venture of consultants on the team listed in the Statement of
Qualifications. The area classes listed on the summary form must meet ali required area classes or the team will be
disqualified. The Prequalification Expiration Date must be current by the deadiine stated for this RFQ.

A. The Prime Consultant MUST be prequalified by GDOT in the area classes listed below:

Number | Area Class
3.01 Rural Roadway Design

OR

Number | Area Class
4.02 Maijor Bridge Design

B. The Team (either the Prime Consultant and/or one or more of their subconsultant team members) MUST be
prequalified by GDOT in the area classes listed below:

Number | Area Class

1.06{a) | NEPA

1.06(b) | History

1.06{c) | Air Quality

1.06{d) | Noise

1.06(e) | Ecology

1.06(f) | Archaeology

1.06(g) | Freshwater Aquatic Surveys

1.07 Aftitude, Opinion, and Community Value Studies {Public Involvement)
3.01 Rural Roadway Design

4.01 Minor Bridge Design

4.02 Major Bridge Design

4.04 Hydraulic and Hydrological Studies (Bridges)
5.01 Land Surveying

5.02 Engineering Surveying
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5.03 Geodetic Surveying

6.01(a) | Soil Survey Studies

8.01(b) ! Geological and Geophysical Studies

6.02 Bridge Foundation Studies

9.01 Erosion, Sedimentation, and Pollution Control Plan

5. Scope:

The Consultant shall provide concept development, field surveys and database enhancements, development of
the environmental document including all required specnal studies, preliminary construction plans, hydraulic and
hydrological studies, preliminary bridge plans, signing and marking plans, final r:ght—of—way pians (including
revisions), erosion control plans, stagrng plans and final construction plans (including revisions through project
final acceptance). All required engineering studies are considered part of the scope of services. All deliverables
shall be in accordance with the Plan Development Process, Electronic Data Guidelines, Plan Presentation Guide,
NEPA and the GDOT Environmental Procedures Manual.

Task Order #1 is expected to be for Concept Report Approval including all activities required for approval. These
activities include Survey, Traffic Analysis, Public Involvement for possible detour, History, Ecology, and
Archaeology Survey Reports, Vessel Study, Bridge Type Study, Initial Concept Team Meeting, and Concept
Team Meeting.

A. Complete Field Surveys:

1. Provide Survey Control Package.

2. Provide Inroads Survey Database.
3. Staking for Bridge Site Inspection.
4. Staking for Right of Way acquisition.

B. Concept Report:

Traffic Studies.

Cost estimates.

Initial Concept Meeting Preparation and Attendance.
Concept Meeting Preparation and Attendance.
Approved Concept Report.

Concept Design Data Book.

e

C. Environmental Document:

1. Necessary Environmental Special Studies surveys reports and assessment of effects (i.e., Air, Noise,
History, Ecology, and Archaeology).

2, NEPA documents:

a. Categorical Exclusion.
b. Section 4f coordination.
c. One NEPA document resvaluation for Construction.

3. Preparation of a Section 404 Individual Permit application.

4. Aquatic Survey.

5. Stream Buffer Variance.

6. Wetland Mitigation.

7. Preparation of a Vegetative Buffer application.

8. Practical Alternatives Report {(PAR), if necessary.

9. Public involvement (1 possible detour/Public Information Open House[PIOH]).

10. Prepare for and attend the Preliminary Field Plan Review (PFPR) and Final Field Plan Review (FFPR).
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D. Preliminary Design:
1. Complete Preliminary Roadway Plans, including but not limited to:

Preliminary Bridge Plans.

Preliminary Signing and Marking Plans.

Preliminary Erosion, Sedication, and Pollution Control Plans (ESPCP).

Preliminary Utility Plans.

Preliminary Staging Plans.

Drainage Design including Municipal Separate Storm Sewer System (MS4, if applicable).

o YN EL

Bridge Hydraulic Study.

Bridge Foundation Investigation (BFI } Report.

Pavement Evaluation/UST/Soil Survey.

Constructability Meeting participation.

Cost Estimation with annual updates.

Quality Assurance/Quality Control Reviews.

Location and Design Report.

PFPR participation, report, and responses (all plans sets and other information requested by Engineering
Services).

LCENO; AN

E. Right-of-Way (ROW) Plans:

1. Prepare ROW plans and coordinate ROW staking.
2. Right of Way revisions during acquisition, as needed.

F. Final Design:
1. Complete Final Roadway Plans, including but not limited to:

Final Bridge Plans,

Final Signing and Marking Plans.

Final Erosion, Sedimentation, and Pollution Control Plans (ESPCP).
Final Utility Plans.

Final Staging Plans.

Final Drainage Design including MS4, if applicable.

~oopopE

FFPR participation , report, and responses (all plans sets and other information requested by Engineering
Services).

Corrected FFPR Plans.

Cost Estimation System (CES) Final cost estimate.

Final Plans, Specifiations & Estimates (PS&E) Package.

Amendments & Revisions.

omkw N

G. Construction:

1. Use on Construction Revisions.
2. Review Shop Drawings.

H. Quality Control/Quality Assurance Reviews for all deliverables.

l.  Attendance in and meeting minutes of monthly meetings to discuss progress and/or issues (additional
meetings may be required to resolve major project issues).
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6. The following milestone dates are proposed:

Preliminary Engineering (PE) Notice to Proceed — 10/07/16.
Preliminary Field Plan Review (PFPR) Inspection — 07/14/18.
Right-of-Way {ROW) Plans approved — 01/06/09.

Final Field Plan Review {FFPR) Inspection — 07/22/19.

Final Plans for Letting — 12/02/19.

Let Contract — 02/11/19.

namoooe

7. Related Key Team Leaders:
A. Roadway Design Lead.
B. Bridge Design Lead.
C. NEPA Lead.
8. Assumptions:
A. Bridge to be replaced, not widened or rehabilitated.
B. On-site or off-site detour may be required (to be determined during concept development).
C. Federal Emergency Management Agency (FEMA) regulated waterway within project limits.

9. There is no additiona! information for-this contract,
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EXHIBIT I-8
Project/Contract 9
1. Pl Numbers 2. Counties: 3. Descriptions:
0013803 Bulloch SR 26 @ CANEY BRANCH 13 MI SE OF BROOKLET
SR 119 @ OGEECHEE RIVER & OVERFLOW 13.6 MI SE OF

! 0013804 Butloch BROOKLET
| 0013825 Evans SR 169 @ BULL CREEK 4.5 MI SW OF CLAXTON
i 0013826 Evans SR 169 @ CEDAR CREEK 4 MI NW OF CLAXTON

4. Required Area Classes:

Prime Consultants are defined as the firm submitting the Statement of Qualifications and the firm with whom GDOT
will contract. The Team is defined as the Prime Consultant and their sub-consultants, who are considered team
members. The Prime Consultant must be prequalified in the Area Classes identified below in Section 5.A. The Prime
Consuitant or sub-consultant team members must be prequalified in the Area Classes identified below in Section 5.B.
Respondents should submit a summary form (example provided in Exhibit IV) which details the required area classes
for the Prime Consultant and all sub-consultants or joint-venture of consultants on the team listed in the Statement of
Qualifications. The area classes listed on the summary form must meet all required area classes or the team will be
disqualified. The Prequalification Expiration Date must be current by the deadline stated for this RFQ.

A. The Prime Consultant MUST be prequalified by GDOT in the area classes listed below:

Number | Area Class
3.01 Rural Roadway Design

QR

Number | Area Class
4.01 Minor Bridge Design

B. The Team (either the Prime Consultant and/or one or more of their subconsultant team members) MUST be
prequalified by GDOT in the area classes listed below:

Number | Area Class

1.06(a) | NEPA

1.06(b) | History

1.08(c) | Air Quality

1.08(d) | Noise

1.06(e} | Ecology

1.06(f) ; Archaeology

1.06(g)} | Freshwater Aquatic Surveys

1.07 Attitude, Opinion, and Community Value Studies (Public Involvement)
3.01 Rural Roadway Design

3.15 Highway Lighting

4.01 Minor Bridge Design

4.04 Hydraulic and Hydrological Studies (Bridges)
5.01 Land Surveying

5.02 Engineering Surveying
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5.03 Geodetic Surveying

6.01(a) ! Soil Survey Studies

6.01(b) | Geological and Geophysical Studies

6.02 Bridge Foundation Studies

8.01 Erosion, Sedimentation, and Pollution Control Plan
5. Scope:

The Consultant shall provide concept development, field surveys and database enhancements, development of
the environmental document including all required special studies, preliminary construction plans, hydraulic and
hydrologicai studies, preliminary bridge plans, signing and marking plans, final right-of-way plans (including
revisions), erosion control plans, staging plans and final construction plans (including revisions through project
final acceptance). All required engineering studies are considered part of the scope of services. All deliverables
shall be in accordance with the Plan Development Process, Electronic Data Guidelines, Plan Presentation Guide,
National Environmental Policy Act (NEPA) and the GDOT Environmental Procedures Manual.

Task Order #1 is expected to be for Concept Report Approval including all activities required for approval. These
activities include Survey, Traffic Analysis, Public Involvement for possible detour, History, Ecology, and
Archaeclogy Survey Reports, Initial Concept Team Meeting, and Concept Team Meeting.

A. Complete Field Surveys:

RN

Provide Survey Control Package.

Provide Survey Control Package.

Provide Inroads Survey Database.

Staking for Bridge Site Inspection.

Staking for Right of Way (ROW) acquisition.

B. Concept Report:

Ok wN =

Traffic Studies.

Cost Estimates.

Initial Concept Meeting Preparation and Attendance.
Concept Meeting Preparation and Attendance.
Approved Concept Report.

Concept Design Data Book.

C. Environmental Document;

1.

2OENOOA®L

Necessary Environmental Special Studies surveys reports and assessment of effects (i.e., Air, Noise,
History, Ecology, and Archaeclogy).

NEPA documents:

a. Categorical Exclusion.
b. Section 4f coordination.
¢. One NEPA document reevaluation for Construction.

Preparation of a Section 404 Individual Permit application.

Aquatic Survey.

Stream Buffer Variance.

Wetland Mitigation.

Preparation of a Vegetative Buffer application.

Practical Alternatives Report (PAR), if necessary.

Public Involvement (1 possible detour/Public Information Open House [PIOH)).

Prepare for and attend the Preliminary Field Plan Review (PFPR) and Final Field Plan Review (FFPR).
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D. Preliminary Design:
1. Complete Preliminary Roadway Plans, including but not limited to:

Preliminary Bridge Plans.

Preliminary Signing and Marking Plans.

Preliminary Erosion, Sedication, and Pollution Control Plans (ESPCP).

Preliminary Utility Plans.

Preliminary Staging Plans.

Drainage Design including Municipal Separate Storm Sewer System (MS4, if applicable).

mopoo0Tp

Bridge Hydraulic Study.

Bridge Foundation Investigation (BF1 ) Report.

Pavement Evaluation/UST/Soil Survey.

Constructability Meeting participation.

Cost Estimation with annual updates.

Quality Assurance/Quality Control Reviews.

Location and Design Report.

PFPR participation, report, and responses (all plans sets and other information requested by Engineering
Services).

DONDORAWN

E. Right-of-Way (ROW) Plans:

1. Prepare ROW plans and coordinate ROW staking.
2. Right of Way revisions during acquisition, as needed.

F. Final Design:
1. Complete Final Roadway Plans, including but not limited to:

Final Bridge Plans.

Final Sighing and Marking Plans.

Final Erosion, Sedimentation, and Pollution Control Plans (ESPCP).
Final Utility Plans.

Final Staging Plans,

Final Drainage Design including MS4, if applicable.

NN

N

FFPR participation , report, and responses (all plans sets and other information requested by Engineering
Services).

Corrected FFPR Plans.

Cost Estimation System (CES) Final cost estimate.

Final Plans, Specifiations & Estimates (PS&E) Package.

Amendments & Revisions.

DO AW

G. Construction:

1. Use on Construction Revisions.
2. Review Shop Drawings.

H. Quality Control/Quality Assurance Reviews for all deliverables.

|. Attendance in and meeting minutes of monthly meetings to discuss progress and/or issues (additional
meetings may be required to resolve major project issues).
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6. The following milestone dates are proposed:

Preliminary Engineering {PE) Notice to Proceed — 10/07/17.
Preliminary Field Ptan Review (PFPR) Inspection — 07/14/18.
Right-of-Way (ROW) Plans approved — 01/06/19.

Final Field Plan Review {(FFPR) Inspection —07/22/19.

Final Plans for Letting — 12/02/19.

Let Contract — 02/11/20.

nmoow»

7. Related Key Team Leaders:.
A. Roadway Design Lead.
B. Bridge Design Lead.
C. NEPA Lead.

8. Assumptions:

A. Bridge to be replaced, not widened or rehabilitated.
B. On-site or off-site detour may be required (to be determined during concept development).

9. There is no additional information for this contract.
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EXHIBIT I-10
Project/Contract 10
1. Pl Numbers 2. Counties: 3. Descriptions:
0013740 Carroll SR 166 @ BIG INDIAN CREEK 1.9 MI W OF BOWDON
0013809 Fulton SR 14/US 29 @ CSX #638610Y 2.6 MI NE OF UNION CITY
0013810 Fulton SR 14 @ ABANDONED CSX RAILROAD IN WEST ATLANTA

4. Required Area Classes:

Prime Consultants are defined as the firm submitting the Statement of Qualifications and the firm with whom GDOT
will contract. The Team is defined as the Prime Consuitant and their sub-consultants, who are considered team

members. The Prime Consultant must be prequalified in the Area Classes id

entified below in Section 5.A. The Prime

Consultant or sub-consultant team members must be prequalified in the Area Classes identified below in Section 5.8.
Respondents should submit a summary form (example provided in Exhibit IV) which details the required area classes
for the Prime Consultant and all sub-consultants or joint-venture of consultants on the team listed in the Statement of
Qualifications. The ‘area classes listed on the summary form must meet all required area classes or the team will be
disqualified. The Prequalification Expiration Date must be current by the deadline stated for this RFQ.

A. The Prime Consultant MUST be prequalified by GDOT in the area classes listed below:

Number | Area Class
3.01 Rural Readway Design
3.02 Urban Roadway Design

OR

Number | Area Class
4.01 Minor Bridge Design

B. The Team (either the Prime Consultant and/or one or more of th

prequalified by GDOT in the area classes listed below:

eir subconsultant team members) MUST be

Number | Area Class

1.06(a) | NEPA

1.06(b) [ History

1.06(c) | Air Quality

*1.08(d) | Noise

1.06(e} | Ecology

1.06(f) | Archaeology

1.06(g) | Freshwater Aquatic Surveys

1.07 Aftitude, Opinion, and Community Value Studies (Public Involvement)

3.0 Rural Roadway Design

3.02 Urban Roadway Design_

4.01 Minor Bridge Design

4.04 Hydraulic and Hydrological Studies (Bridges)

5.01 Land Surveying

5.02 Engineering Surveying
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5.03 Geodetic Surveying

5.08 Subsurface Utility Engineering

6.01(a) | Soil Survey Studies

6.01(b} | Geological and Geophysical Studies

6.02 Bridge Foundation Studies

9.01 Erosion, Sedimentation, and Pollution Control Plan

5. Scope:

The Consultant shall provide concept development, field surveys and database enhancements, development of
the environmental document including all required special studies, preliminary construction plans, hydraulic and
hydrological studies, preliminary bridge plans, signing and marking plans, final right-of-way plans (including
revisions), erosion control plans, staging plans and final construction plans (including revisions through project
final acceptance). All required engineering studies are considered part of the scope of services. All deliverables
shall be in accordance with-the Plan Development Process, Electronic Data Guidelines, Plan Presentation Guide,
National Environmental Policy Act (NEPA) and the GDOT Environmental Procedures Manual.

Task Order #1 is expected to be for Concept Report Approval inciuding all activities required for approval. These
activities include Survey, Traffic Analysis, Public Involvement for possible detour, History, Ecology, and
Archaeology Survey Reports, Vessel Study, Bridge Type Study, Initial Concept Team Meeting, and Concept
Team Meeting.

A. Complete Field Surveys:

Provide Survey Control Package.
Provide Inroads Survey Database.
Staking for Bridge Site Inspection.
Staking for Right of Way acquisition.

hoh =

B. Concept Report:

Traffic Studies.

Cost estimates.

Initial Concept Meeting Preparation and Attendance.
Concept Meeting Preparation and Attendance.
Approved Concept Report.

Concept Design Data Book.

O RON=

C. Environmental Document:

1. Necessary Environmental Special Studies surveys reports and assessment of effects (i.e., Air, Noise,
History, Ecology, and Archaeology).

2. NEPA documents:

a. Categorical Exclusion,
b. Section 4f coordination.
¢. One NEPA document reevaluation for Construction.

Preparation of a Section 404 Individual Permit application.

Aquatic Survey.

Stream Buffer Variance.

Wetland Mitigation.

Preparation of a Vegetative Buffer application.

Practical Alternatives Report (PAR), if necessary.

Public Involvement (1 possible detour/Public Information Open House [PIOH]).

0 Prepare for and attend the Preliminary Field Plan Review (PFPR) and Final Field Plan Review (FFFR).

—“-09":‘*'9’5-":"9’
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D. Preliminary Design:
1. Complete Preliminary Roadway Plans, including but not limited to:

Preliminary Bridge Plans,

Preliminary Signing and Marking Plans.

Preliminary Erosion, Sedication, and Pellution Control Plans (ESPCP).

Preliminary Utility Plans.

Preliminary Staging Plans.

Drainage Design including Municipal Separate Storm Sewer System (MS4, if applicable).

kNN N

Bridge Hydraulic Study.

Bridge Foundation Investigation {BFI ) Report.

Pavement Evaluation/UST/Soil Survey.

Constructability Meeting participation.

Cost Estimation with annual updates.

Quality Assurance/Quality Control Reviews.

Location and Design Report.

PFPR participation, report, and responses (all plans sets and other information requested by Engineering
Services).

NI LN

E. Right-of-Way (ROW) Plans:

1. Prepare ROW plans and coordinate ROW staking.
2. Right of Way revisions during acquisition, as needed.

F. Utilities:
Subsurface Utility Engineering.
G. Final Design:

1. Complete Final Roadway Plans, including but not limited to:

a. Final Bridge Pians.
b. Final Signing and Marking Plans.
c. Final Erosion, Sedimentation, and Pollution Control Plans (ESPCP).
d. Final Utility Plans.
e. Final Staging Plans.
f.  Final Drainage Design including MS4, if applicable.
2. FFPR participation , report, and responses (all plans sets and other information requested by Engineering
Services).
3. Corrected FFPR Plans.
4. Cost Estimation System (CES) Final cost estimate.
5. Final Plans, Specifiations & Estimates (PS&E) Package.
6. Amendments & Revisions,

H. Construction:

1. Use on Construction Revisions.
2. Review Shop Drawings.

I Quality Control/Quality Assurance Reviews for all deliverables.
J. Attendance in and meeting minutes of monthly meetings to discuss progress and/or issues {additional

meetings may be required to resoclve major project issues).
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6. The following milestone dates are proposed:

Preliminary Engineering (PE) Notice o Proceed — 10/07/17.
Preliminary Field Plan Review (PFPR) Inspection — 07/14/18.
Right-of-Way (ROW) Plans approved — 01/06/19,

Final Field Plan Review (FFPR) Inspection — 11/01/19.

Final Plans for Letting — 03/03/20.

Let Contract — 06/14/20.

mmoow>

7. Related Key Team Leaders:
A. Roadway Design Lead.
B. Bridge Design Lead.
C. NEPA Lead.

8. Assumptions:

A. Bridge to be replaced, not widened or rehabilitated.
B. On-site or off-site detour may be required (to be determined during concept development).

9. There is no additional infformation for this contract.
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EXHIBIT I-11
Project/Contract 11
1. Pl Numbers 2. Counties: 3. Descriptions:
0013827 Pickens SR 136 @ TALKING ROCK CREEK 3 MI N OF JASPER
170940- Rabun CR 86/CAT GAP ROAD @ TALLULAH RIVER 7.1 MI NW OF TIGER
642170- Fannin SR 80 @ WIDEN BRIDGE QVER HOTHOUSE CREEK

4. Required Area Classes:

Prime Consultants are defined as the firm submitting the Statement of Qualifications and the firm with whom GDOT

will contract.

The Team is defined as the Prime Consultant and their sub-consultants, who are considered. team

members. The Prime Consuitant must be prequalified in the Area Classes identified below in Section 5.A. The Prime
Consultant or sub-consultant team members must be prequalified in the Area Classes identified below in Section 5.B.
Respondents should submit a summary form (example provided in Exhibit IV) which details the required area classes
for the Prime Consultant and all sub-consultants or joint-venture of consultants on the teamn listed in the Statement of
Qualifications. The area classes listed on the summary form must meet all required area classes or the team will be
disqualified. The Prequalification Expiration Date must be current by the deadline stated for this RFQ.

A. The Prime Consultant MUST be prequalified by GDOT in the area classes listed below;

Number

Area Class

3.01

Rurat Roadway Design

OR

Number

Area Class

4.01

Miner Bridge Design

B. The Team (either the Prime Consultant and/or one or more of their subconsultant team members) MUST be
prequalified by GDOT in the area classes listed below:

Number | Area Class

1.06(a) | NEPA

1.06(b) | History

1.06(c) | Air Quality

1.06(d) | Noise

1.06{(e) ! Ecology

1.06(f) | Archaeology

1.06(g) | Freshwater Aquatic Surveys

1.07 Attitude, Opinion, and Community Value Studies (Public Involvement)
3.01 Rural Roadway Design

4.01 Minor Bridge Design

4.04 Hydraulic and Hydrological Studies (Bridges)
5.01 Land Surveying

5.02 Engineering Surveying
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5.03 Geodetic Surveying

6.01(a) | Soil Survey Studies

6.01({b) | Geological and Geophysical Studies

6.02 Bridge Foundation Studies

9.1 Erosion, Sedimentation, and Pollution Control Plan

5. Scope:

The Consultant shall provide concept development, field surveys and database enhancements, development of
the environmental document including all required special studies, preliminary construction plans, hydrauiic and
hydrological studies, preliminary bridge plans, signing and marking plans, final right-of-way plans (including
revisions), erosion control plans, staging plans and final construction plans (including revisions through project
final acceptance). All required engineering studies are considered part of the scope of services. All deliverables
shall be in accordance with the Plan Development Process, Electronic Data Guidelines, Plan Presentation Guide,
National Environmental Policy Act (NEPA) and the GDOT Environmental Procedures Manual.

Task Order #1 is expected to be for Concept Report Approval including all activities required for approval. These
activities include Survey, Traffic Analysis, Public Involvement for possible detour, History, Ecology, and
Archaeology Survey Reports, Initial Concept Team Meeting, and Concept Team Meeting.

A. Complete Field Surveys:

1. Provide Survey Control Package.

2. Provide Inroads Survey Database.

3. Staking for Bridge Site Inspection.

4. Staking for Right of Way (ROW) acquisition.

B. Concept Report:

Traffic Studies.

Cost Estimates.

Initial Concept Meeting Preparation and Attendance.
Concept Meeting Preparation and Attendance.
Approved Concept Report.

Concept Design Data Book.

GO LN =

C. Environmental Document:

1. Necessary Environmental Special Studies surveys reports and assessment of effects (i.e., Air, Noise,
History, Ecology, and Archaeology).

2. NEPA documents:

a. Categorical Exclusion.
b. Section 4f coordination.
c. One NEPA document reevaluation for Construction.

Preparation of a Section 404 Individual Permit application.

Aquatic Survey.

Stream Buffer Variance.

Wetland Mitigation.

Preparation of a Vegetative Buffer application.

Practical Alternatives Report (PAR), if necessary.

Public Involvement (1 possible detour/Public Information Open House [PICH)).

0 Prepare for and attend the Preliminary Field Plan Review (PFPR) and Final Field Plan Review (FFPR).

SEeNOmMw
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D. Preliminary Design:
1. Complete Preliminary Roadway Plans, including but not limited to:

Preliminary Bridge Plans.

Preliminary Signing and Marking Plans.

Preliminary Erosion, Sedication, and Pollution Control Plans (ESPCP).

Preliminary Utility Plans.

Preliminary Staging Plans.

Drainage Design including Municipal Separate Storm Sewer System (MS4, if applicable).

ok J-N

Bridge Hydraulic Study.

Bridge Foundation Investigation (BF1 ) Report.

Pavement Evaluation/UST/Soil Survey.

Constructability Meeting participation.

Cost Estimation with annual updates.

Quality Assurance/Quality Control Reviews.

Location and Design Report.

PFPR participation, report, and responses (all plans sets and other information requested by Engineering
Services).

LN AWN

E. Right-of-Way (ROW) Plans:

1. Prepare ROW plans and coordinate ROW staking.
2. Right of Way revisions during acquisition, as needed.

F. Final Design:
1. Complete Final Roadway Plans, including but not limited to:

Final Bridge Pians.

Final Signing and Marking Plans.

Final Erosion, Sedimentation, and Pollution Control Plans (ESPCP).
Final Utility Plans.

Final Staging Plans.

Final Drainage Design inciuding MS4, if applicable.

~Po0TD

n

FFPR participation , report, and responses (all plans sets and other information requested by Engineering
Services).

Corrected FFPR Plans.

Cost Estimation System (CES) Final cost estimate.

Final Plans, Specifiations & Estimates (PS&E) Package.

Amendments & Revisions.

oo b

G. Construction:

1. Use on Construction Revisions.
2. Review Shop Drawings.

H. Quality Control/Quality Assurance Reviews for all deliverables.

I.  Attendance in and meeting minutes of monthly meetings to discuss progress and/or issues {additional
meetings may be required to resolve major project issues).
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6. The following milestone dates are proposed:

Preliminary Engineering (PE) Notice to Proceed — 10/07/186.
Preliminary Field Pian Review {PFPR) Inspection — 07/14/18.
Right-of-Way (ROW) Plans approved — 01/06/18.

Final Field Plan Review (FFPR) Inspection —07/22/19.

Final Plans for Letting — 12/02/19.

Let Contract — 02/11/20.

Tmoow

7. Related Key Team leaders:
A. Roadway Design Lead.
B. Bridge Design Lead.
C. NEPA Lead.

8. Assumptions:

A. PBridge to be replaced, not widenhed or rehabilitated.
B. On-site or off-site detour may be required (to be determined during concept development).

9. There is no additional information for this contract.
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EXHIBIT Il
CERTIFICATION FORM

I, , being duly swom, state that | am (title) of

(firm} and hereby duly cerlify that | have read and understand the
information presented in the attached proposal and any enclosure and exhibils thereto.

Initial each box below Iindicating certification. The person initialing must be the same person whe signs the Certification Form. {If unable to initial
any box for any reason, place an “X” in the applicable box and attach a statement explaining the non-certification. The Department will review and make
a determination as to whether or not the firm shall be considered further dr disqualified).

[ further certify that to the best of my knowledge the information given in response to the Request for Qualifications is full, complete and
truthful.

| further certify that the submitting firm and any principal employee of the submitting firm has not, in the immediately preceding five (5) years,
been convicted of any crime of moral turpitude or any felony offense, nor has had their professional license suspended, revoked or been

subjected to disciplinary proceedings, nor is any team members/principals currently under indictment for any reason related to actions on
public infrastructure projects.

| further certify that | understand that Firms included on the gurrent Federal list of firms suspended or debarred are not eligible for selection
and that the submitting firm has not, in the immediately preceding five (5) years, been suspended or debarred from contracting with any

federal, state or local government agency, and further, that the submitting firm is not now under consideration for suspension or debarment
from any such agency.

| further certify that the submitting firm has not in the immediately preceding five (5) years been defaulted in any federal, state or local

government agency contract and further, that the submitting firm is not now under any notice of intent to default on any such contract, nor has
been removed from a contract or failed to complete a contract as assigned due to cause or default.

| further certify that the firm or any affiliate{s) has not been involved in any arbitration, litigation, mediation, dispute review board or other
dispute resolution proceeding with a client, business partner, or government agency in the last five (5) years invelving an amount in excess of

$500,000 related to performance on public infrastructure projects.

| further certify that there are not any pending regulatory inquiries that could impact our ability to provide services if we are the selected
consultant.

| further certify that there are no possible conflicts of interest created by our consideration in the selection process or by our involvement in the
project.

| further certify that the submitting firm’s annual average revenue for the past five (5) years is sufficient to allow the services to be delivered
effectively by our firm and that there are no trends in the revenue which may be concerning other than normal market fluctuations.

| further certify that in regards to Audit and Accounting System Requirements, that the submitting firm:

I. Has an accounting system in place to meet requirements of 48 CFR Part 31 and, in the case of non-profit organizations, OMB
Circular A-122.

Il.  Has submitted its yearly Certified Public Accountant overhead audit if it currently has an aggregate contract amount exceeding
$250,000.

lll.  Has no significant outstanding deficient audit findings from previous contracts with GDOT that have not been resolved.

IV. Is responsible for being reasonably assured that all sub-consultant(s) presented as a part of the proposed team are similarly in
compliance with the above requirements.

| acknowledge, agree and authorize, and certify that the proposer acknowledges, agrees and authorizes, that GDOT may, by means that either deems
appropriate, determine the accuracy and truth of the information provided by the proposer and that the GDOT may contact any individual or entity named
in the Statement of Qualifications for the purpose of verifying the information supplied therein.

| acknowledge and agree that all of the information contained in the Statement of Qualifications is submitted for the express purpose of inducing the
GDOT to award a contract.

A material false statement or omission made in conjunction with this proposal is sufficient cause for suspension or debarment from further contracts, or
denial or rescission of any contract entered into based upon this proposal thereby precluding the firm from doing business with, or performing work for,
the State of Georgia. In addition, such false slatement or omission may subject the person and entity making the proposal to criminal prosecution under
the laws of the State of Georgia of the United States, including but nof limited fo O.C.G.A. §16-10-20, 18 U.5.C. §§1001 or 1341.

Sworn and subscribed before me

This day of 20 . Signature
NOTARY PUBLIC
My Commission Expires: NOTARY SEAL
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EXHIBIT 11l

GEORGIA SECURITY AND IMMIGRATICN COMPLIANCE ACT AFFIDAVIT

Consultant's Name:

Address:

Solicitation No./Contract No.: | RFQ-484- 031616

Solicitation/Contract Name: Bridge Bundle 1-2016

CONSULTANT AFFIDAVIT

By executing this affidavit, the undersigned Consultant verifies its compliance with O.C.G.A. § 13-10-81, stating
affirmatively that the individual, entity or corporation which is engaged in the physical performance of services on behalf of
the Georgia Department of Transportation has registered with, is authorized to use and uses the federal work
authorization program commonly known as E-Verify, or any subsequent replacement program, in accordance with the
applicable provisions and deadlines established in O.C.G.A. § 13-10-91.

Furthermore, the undersigned Consultant will continue to use the federal work authorization program throughout the
contract period and the undersigned Consultant will contract for the physical performance of services in satisfaction of
such contract only with sub-consultants who present an affidavit to the Consultant with the information required by
0.C.G.A. § 13-10-91(b). Consultant hereby attests that its federal work authorization user identification number and date
of authorization are as follows:

Federal Work Authorization User identification Number Date of Authorization
(EEV/E-Verify Company ldentification Number)

Name of Consultant

| hereby declare under penalty of perjury that the
foregoing is true and correct

Printed Name (of Authorized Officer or Agent of Consultant) Title (of Authorized Officer or Agent of Consultant)

Signature (of Authorized Officer or Agent) Date Signed

SUBSCRIBED AND SWORN BEFORE ME ON THIS THE

DAY OF , 201 _

[NOTARY SEAL]

Notary Public

My Commission Expires:

Rev. 11/01/15
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Respondents should complete a table similar to the below and indicate by placing an “X" in the appropriate column indicatin

EXHIBIT IV
Area Class Summary Example

g the firm which meets each required

area class for each specific project with particular emphasis on the area classes which the Prime must hold as well as the sub-consultants. The below table is a
full listing of all area classes. Since no single advertisement would require every area class, Respondents should delete all the area classes which are not
applicable 1o the project they are pursuing and enly include the ones applicable. Particular attention should be paid to the date that consultants cerificate expires.

Area Class | Area Class Description Prime Sub- Sub- Sub- Bub- Sub- Sub-
# Consultant | Consultant | Consultemt | Consultant #3 | Consuftant #4 | Consultant #5 | ConsuMtant #e
Nams #1 Name #2 Name Name Name Name Name
DBE — YesiNc >
Prequalification Expiration Date
1.01 Statewide Systems Planning
1.02 Urban Area and Regional Transportation Planning
1.03 Avigtior Systerms Planning
1.04 Mass arwd Rapid Transpertation Pianning
| 1.05 Altemate Systerns Planning
| 1.C6(a) NEPA
1.06(b) History
1.06(c) Air Quality
08(d) Noise
.08{e) Ecology
| 1.06(f) Archaeolo
1.06(a} Freshwater Aguatic Surveys
1.06¢(h) Bat Surveys
.07 Attituds, Opinion, and Gommunity Value Studies (Public Involvement)
.08 Airport Master Planning (AMP)
100 Location Studies
.10 Traffic Analysis
.11 Traffic and Toll Revenue Studies
1.12 Major Investment Studies
1.3 Non-Motarized transportation Planning
2.0 Mags Transit Program (Systems Management)
2.02 Mass Transit Feasibility and Technical Studies
2.07 Mass Transit Vehicle and Propulsion System
2.04 Mass Transit Controls, Communication and Information Systerms
2.05 Mass Transit Architectural Engineering
2.06 Mass Transit Unigue Structures
2.07 Mass Transit Electrical and Mechanical System
2.08 Mass Transit Operations Management and Support Services
208 Airpert Design (AD}
210 Mass Transit Program (Systerns Marketing)
3.01 Two-Lane or Multi-iane Rural Roadway Design
3.02 Two-Lane or Mulli-lane urban Roadway Design
3.03 Multi-Lane Urben Roadway Widening and Reconstruction
3.04 Muli-lane Rural [nterstate Limited Access Design
3,06 Multi-lane Urban Ir Limited Access Design
3.08 Traffic Operations Studies
3.07 Traffic Operations Design
a08 Landscape Architecture Dresign
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3.09 Traffic Control Systems Analysis, Design and Implementation
340 Ltility Coorgination
3.11 Architecture
3.12 Pydraulic and Hydrological Studies (Roadway}
3.13 Facilities for Bicycles and Pedestrians
3.14 Historic Rehebilitation
3.15 Highway and Outdoor Lighting
3.16 Value Engineering (VE} !
317 Toll Fasilities Infrastructure Design ]
4.01 Miner Bridge Design |
4.02 Major Bridge Design ¥
4.04 Hydraulic and Hydrological Studies (Bridges) |
4.05 Bridge Inspection !
5.01 Land Surveying
5.02 Engineering Surveying
5.03 Geodetic Surveying
5.04 Agrial Photography
5.05 Photogrammetry
5.08 Topographic Remote Sensing

| 5.07 Cartography
5.08 Dverhead/Subsurface Utility Engineering (SUE)
6.01(a) Sail Survey Studies
6,01(b) Geological end Geophysical Studias
6.02 Bridge Foundation Studies
8.03 Hydralic and Hydrologic Studies [Soils & Foundation) 4

| 6.04(a) Laboratory Testing of Roadway Construction Materials |
6.04(b) Field Testing of Roadway Construction Materials I
6.05 Hazardous Waste Site Assessment Studies i
8.01 Cornstruction Engineering and Suparvision |
6.01 Erosion, Sedimentation, end Pollution Control Plan i
9.0z Rainfall and Runoff Reporting |
9.03 Field Inspaction for Eresion Control ;
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ATTACHMENT 1
Submittal Formats for GDOT Bridge Bundie 1-2018

Cover Page

A. Administrative Requirements

1.

2

Basic Company Information

Company name
Company Headquarter Address g

# of Pages Allowed

-

Contact Information —
Company Website

Georgia Addresses

. Staff

g. _Ownership —

mpooOp

Notarized Cettification Form (Exhibit 1} for Prime

3. Notarized Georgia Security and Immigration Compliance Act Affidavit (Exhibit )
4. Signed Cover Page of any Addenda Issued

B. Experience and Qualifications

1.

Project Manager 1
. Education

-
-
-

Registration

Relevant engineering experience
Relevant project management experience
Relevant experience usi i

Key Team Leader Experience 1
Education

a0 o

cesses, etc.

aoom

Registration
Relevant experience in applicable resource area
Relevant experience using G i cesses, etc.

Prime's Experience
. Client name, project location, and datﬂnwL
Description of overall project and services p

Duration of project services provided
Expetience using GDOT specific processes, ptc.
Clients current contact information

Involvement of Key Team Leaders

~oopo

Area Class Table and Notice of Professional Consultant Qualifications for
Prime and Sub-Consultants

C. Resources/Workload Capacity

1.

Overall Resources

->

-

- izafion ot
b. Primary office to handle project and staff deskription of office and benefits of office
c. Narrative on Additional Resource Areas and RBili

2. Project Manager Commitment Table
3. Key Team Leaders Project commitment table

-
-

1

Excluded

- = =

(each addenda)

1 (each}

Excluded

Excluded
1

Excluded
Excluded



This Addendum shall become and form a part of the RFQ for:

NOTE PLEASE REVIEW CAREFULLY!
FAILURE TO ADHERE TO THE CHANGES ADDRESSED

DISQUALIFICATION.

In the event of a conflict between previously released information and the information contained herein, the latter shall

control.

Firm Name

ADDENDUM NOQO. 1

ISSUE DATE: February 19, 2016

RFQ-484-031616: Bridge Bundie Batch 1-2016

THERE ARE CHANGES TO THE INFORMATION TO BE PROVIDED.
IN THIS ADDENDUM MAY RESULT

Signature

Date

Typed Name and Title

This Addendum, including ali articles and corrections listed below, shall become and form a part of the original RFQ

Georgia Department of Transportation (GDOT)
Office of Transportation Services Procurement

One Georgia Center
600 West Peachiree Street, NW

19" Floor

Atlanta, Georgia 30308

package and shall be taken into account in preparing your proposal.

|. Written Questions and Answers:

[l Questions

Answers

1. || Would the firm awarded the
Bridge Program Management
contract under RFQ-484-
012116 be preciuded from
submitting on this contract?

Yes.

2. || Will the bridges awarded
under this contract be
managed by the program
management consultant
awarded the Bridge Program
Management contract under
RFQ-484-0121167

Yes.




ADDENDUM NO. 2
ISSUE DATE: March 3, 2016
This Addendum shall become and form a part of the RFQ for:
RFQ-484-031616: Bridge Bundle Batch 1-2016

NOTE PLEASE REVIEW CAREFULLY! THERE ARE CHANGES TO THE INFORMATION TO BE PROVIDED.
FAILURE TO ADHERE TO THE CHANGES ADDRESSED IN THIS ADDENDUM MAY RESULT IN
DISQUALIFICATION.

In the event of a conflict between previously reieased information and the information contained herein, the latter shall

control.

Firm Name

Signature Date

Typed Name and Title

Georgia Department of Transportation (GDOT)
Office of Transportation Services Procurement
One Georgia Center
600 West Peachtree Street, NW
19" Floor
Atlanta, Georgia 30308

This Addendum, including all articles and corrections listed below, shall become and form a part of the original RFQ
package and shall be taken into account in preparing your proposal.

|. Written Questions and Answers:

[ Questions I Answers
4. || Addendum 1 states that the The Subcensultants would have to have written permission from the
firm awarded the Bridge Department.
Program Management
contract under RFQ-484-

012116 would be precluded
from submitting on this
contract. Would the
subconsultants be precluded
from submitting on this
contract as well?

5 | Several of the contracts show || Those are the projected NTPs based on historical negotiation times for task order
a Preliminary Engineering #1. It could be earlier if negotiations go smocthly.

Notice to Proceed (NTP) in
Fall 2017. Please verify that
the NTP dates are correct.




Since these project all deal
with bridges that may require
surveys for bats, will the
project team be required to be
pre-qualified in newly
designated area class 1.06(h)
for bat surveys?

All these projects are not in bat survey areas. At this time we are not requiring the
new bat area class.

Are the firms (Prime and
Subs) awarded the On-Call
State Funded Bridge Design
and Support Services under
RFQ-484-011116 precluded
from submitting on this
contract?

Please see Addendum No. 1 for the Prime. See Addendum No. 2, Number 1 for
the Subconsuitant.

RFQ Page 10, Section
VI.C.1.a. Organizational Chart
— Would the Department allow
an 11 X 17 sheet for the
organization chart?

Yes.

On page 4 of the RFQ for
Contract 6, the third project
description has “Hamilton 1°,
but under Exhibit |-8 (page 36
of the RFQ), it only reads
“Hamiiton.” s the “I" supposed
to be included in the project
description for Pl Number
371150-?

The Project Description for Contract 6, P.I. No. 371150- is as follows:

CR 215/FORTUNE HOLE ROAD @ WILLIAMS CREEK SE OF HAMILTON |,
Harris County.

On page 4 of the RFQ for
Contract 8, PI Number
0013804 shows Builoch and
Effingham counties; however
under Exhibit 1-g it only shows
Bulioch county for this Pl -
Number. Can you please
verify the correct county(ies)
for P1 Number 00138047

The Project Description for Contract 9, P.I. No. 0013804 is as follows:

SR 119 @ OGEECHEE RIVER & OVERFLOW 13.6 M! SE OF BROOKLET,
Bulloch and Effingham County.




ADDENDUM NOC. 3
ISSUE DATE: March 3, 2016
This Addendum shall become and form a part of the RFQ for:
RFQ-484-031616: Bridge Bundle Batch 1-2016

NOTE PLEASE REVIEW CAREFULLY! THERE ARE CHANGES TO THE INFORMATION TO BE PROVIDED.
FAILURE TO ADHERE TO THE CHANGES ADDRESSED IN THIS ADDENDUM MAY RESULT IN
DISQUALIFICATION.

In the event of a conflict between previously released information and the information contained herein, the latter shall

control.

Firm Name

Sighature Date

Typed Name and Title

Georgia Department of Transportation (GDOT)
Office of Transportation Services Procurement
One Georgia Center
600 West Peachtree Street, NW
19" Floor
Atlanta, Georgia 30308

This Addendum, including all articles and corrections listed below, shall become and form a part of the original RFQ
package and shall be taken into account in preparing your proposal.

|. Written Questions and Answers:

Addendum 2, Answer Number four is deleted in its entirety and replaced with the following answer:

Neither the Prime nar the Subconsultant for the awarded firm for the On-Call State Funded Bridge Design and Support
Services under RFQ-484-011116 will be precluded from submitting on this contract.
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Bridge Bundle 1-2016, Contract 8

ADDENDUM NO. 4
ISSUE DATE: April 22, 2016
This Addendum shall become and form a part of the RFQ for:
RFQ-484-031616, Bridge Bundie 1-2016
Contract 8, P.l. Nos. 0013741, 0013742

NOTE: PLEASE REVIEW CAREFULLY! THERE MAYBE CHANGES TO THE INFORMATION TO BE PROVIDED.

FAILURE TO ADHERE TO THE CHANGES ADDRESSED IN THIS ADDENDUM MAY RESULT IN
DISQUALIFICATION.

In the event of a conflict between previously released information and the information contained herein, the latter shall
control.

NOTE: A signed acknowledgment of this addendum (this page) MUST be attached to your SUBMITTAL for
Phase Il.

Firm Name

Signature Date

Typed Name and Title

Georgia Department of Transportation (GDOT)
Office of Transportation Services Procurement
One Georgia Center
600 West Peachtree Street, NW
19" Floor
Atlanta, Georgia 30308

This Addendum, including all articles and corrections listed below, shall become and form a part of the original RFQ
package and shall be taken into account in preparing your proposal.

I. Written Questions and Answers:

[ Questions I Answers

1. || Is it GDOT's intent to replace Replace the moveable bridge.
the moveable Bridge or move
it?




SUBMISSION & PRESCREENING n_._mO—A_._w._.

SOLICITATION #: RFQ 484-031616
SOLICITATION TITLE: Bridge Bundle 1-2016, Contract 8
SOLICITATION DUE DATE: March 16, 2016 fnmans Ar. BAacnsnndsakcinh a0 § 7 an g th wirdbisan
SOLICITATION TIME DUE: N"ocuB
s - o
313l | & g
£ |Q|=2 o =
TlalB | &€ |£E| B
% O la S 36 =]
N 1 - w i =3
L |l=|e2 Ec |t e
T |S1<28| 88 |8% P
= 2 (gw =5 =9 =4 2
2 |2jel| &8 |25 L@
£ |%|58 EE |EZ| 8=
No. Consultants Date Time w wlpg| o3 |0 = O |[Comments
1 CALYX Engineers + Consultants fka Mulkey 3/16/2016 |10:40 a.m. X | x| X X X X
2 CDM Smith Inc 3M6/2016 |9:19 a.m. X X X X X X
3 Heath & Lineback Engineers, Inc, 3/16/2016 {12:53 p.m. X | x| X X X X
4 Long Engireering, Inc. 3/16/2016 {12:12 p.m. X | x| X X X X
5 Parsons Brinckerhoff, Inc. 3/16/2016 |1:27 p.m. X | X| X X X X
5] Parsons Transportation Group, Inc. 3/6/2016 |12:54 p.m. X | x| X X X X
7 RS&H, Inc. 3/15/2015 |4:47 p.m. X | X]| X X X X
8 TranSystems Corporation 3/16/2016 [1:21 p.m. X | X| X X X X
9 T. Y. Lin International 3/16/2016 [1:00 p.m. X | X} X X X X




$0Q AREA CLASS CHECKLIST

Sellcitation #: RFQ 484031616

Salickaiian Tike: Gridgs Buadis 1:2015, Cantreat @

: zlzlzlzlz]ls|E =|s
Primes snd Subsensuliants HHHHHEE AR B BREHEHB B E —"—"
Zl2lZlélslel ol s ldlwlulblaba |l | o Certificate Expires | Comments
1 |CALYX Engineers + Consultants fka Mulkey X| X X Xy x| x| [ X[X]X|X X T3 -1 v d I
Vanasses Hangen Brustfin, Inc. X x| x[x! x| x X 1 1 4/30/2018
Ecalogical X X X 2/28/2019
Moffatt & Nichol X X XIX{X| X X 113142018
Rengar femmuiting lnm | IR Si54a048
2 |GAIpl Smikh e AJA A R, XX X| ¥ P_ x| X AJA| AR 1232017
Edwards-Pitman Environmental, Inc. x| x[ x| x[X[X[X 5{3112017
XX X|X|X| X X 113172017
X X X X| X| X X 12/31/2018
X XX, X X|X| X[ X X FI3LZ01T
Expires
XIx | X[X]X| X || X xlXx 6/30/2016]| Soon _ |
X X X 2/28/2019
X X K X[ x[X X 1/31/2019
Expires
X X[ X[ X[ X Al alx) x| X[X]X| X X 513172016 Soan
X | Xk arigmogr
b . . | } | X LT : .|_

E/FOA0E]

SALINT

Z it Sopners. T e | x| X
§_|Farsuns Transporiation Sioup, e, AV R R X A
Accura Englnesring & Coneulting Servicss, Inc. = x| x| x| x| X 1/31/2019
CCR Environmental, Inc. X X = E 71312017
|___|Ranger Cansutting, Inc. ] = XX} X 5/31/2018
Explres
(l,_.u.._dnoa Cenzultants, Inc. X| X[ X| X1 X)X XX x| X 8/30/2016 Soon
i 0 Drgstin s i AR AR AR AR .1 X &fA0Ed il
A TK[x] X1 x| %[ %] X x ]
X (A EA R A e[ x| w[x[x rxixl x| xlx ]
x| x| ®| x| x| %] %] X 1 I ]
= | x| x|[x|x B
. —1 i (AN
Lintw Cmall ha al | | % | x| %
{ranS ysiems Sorporation X| X | x| R| X} XX A & 1
X I X[ x| x| x]X| X| 5/3112017
| sycamore Consulting. In. X 8131/2017
| |Pent Englnaering, fnc. =] X |—+ 12/31/2018
| _|mulckFngineering ibc S S X X 1213112017 |
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GDOT GUIDE FOR SELECTION COMMITTEE MEMBERS

RFQ 484-031616
Bridge Bundle 1-2016, Contract 8

rThis ENTIRE GUIDE must be reviewed carefully by all Selection Committee Members BEFORE the evaluation of submittals.

Coordination and Communication

Karen Mims will coordinate the overall submittal evaluation process and serve as Facilitator of any Selection Committee
Meetings through the completion of the evaluation. All Committee members will be provided copies of submittals and
related information, and will be notified of any proposed (if applicable) meetings, conference calls, and deadlines.
IMPORTANT- All written communication (e-mails, memos, scoresheets, handwritten notes in SOQs, etc.} related to the
evaluation can be subject to public record. Therefore, all such communication should be limited to objective and verifiabie
information.

Evaluation Process

The evaluation and scoring will be handled in two phases. Phase | will be the evaluation of the written Statements of
Qualifications received from ali respondents. Phase Il will be the evaluation of the written responses from the Finalists.
The scoring for the Finalists will be carried forward from Phase | and added to the scores from Phase Il to determine the
highest ranked Finalists and hence with whom negotiations will be initiated. The criteria to be utilized in the evaluation and
scoring are as follows:

Phase |
® PM, Key Team Leader(s}), and Prime’s Experience and Qualifications — (30% or 300 Points)
PM, Key Team Leader(s), and Prime’s Resources and Workload Capacity — (20% or 200 Points)
Phase Il
. Technical Approach — (40% or 400 Points)
° Past Performance — (10% or 100 Points)

Phase |
Evaluation of Statements of Qualifications

Evaluation of Eligible Submittals

Submittals determined eligible must be read thoroughly with carefu! attention to the presence of required submittal content.
The reader should keep the evaluation criteria in mind when assessing each submittal. As Reviewers read the responses,
they will determine the rating for each criteria as follows:

e Poor= Does Not have minimum qualifications/availability

» Marginal = Meets Minimum qualifications/availability but one or more major considerations are not addressed or is
lacking in some essential aspects

« Adeguate = Meets minimum qualification/availability and is generally capable of performing work

e (Good = More than meets minimum qualifications/availability and exceeds in some aspects

» Excellent = Fully meets qualifications/availability and exceeds in several or all areas

Directions for use of the Evaluation Preliminary Scoring Forms:

Scoring forms will be distributed to all Selection Committee members along with copies of submittals which were received
and validated. Evaluators will have the option of using the hard copy forms or an electronic version of the form. However,
to ensure that Open Records Request can be filled in compliance with the law, Evaluators who choose to use the
electronic version of the form should only maintain one version of the form and must provide the electronic version of the
form to Procurement. Each evaluator will use their numbered scoring form for scoring all submittals. Evaluators must
ensure that the name of the Firm being evaluated is written in the appropriate box to identify the Firm to whom the ratings
and comments beiong. Using the criteria categories in Evaluation of Eligible Submittals above, each submitial will be

v. 3-24-15




given a preliminary score for each of the criteria. The Reviewer should provide comments for each section which support
the rating. Reviewers should not seek to write down everything that the submittal contains. Rather, Reviewers should first
determine the rating and then answer why they feel the rating is warranted.

The review, preliminary scoring, and comments MUST be completed prior to the Selection Committee Meeting and
must be sent to the Procurement Facilitator by the deadline given in order to make efficient and effective usage of
all Selection Committee Members time.

SPECIAL INSTRUCTIONS FOR EVALUATING AVAILABILITY

Through working with the consultant industry, they asked that when considering their availability, we consider more than
merely the number of projects they have listed. With this in mind we have allowed space in their SOQ for the respondents
to provide a narrative in their ability. This narrative will allow them to discuss how the organization of the team, including
the PM and Key Team Leaders can deliver the project on schedule given their workload capacity. It also recognizes that
some individuals may be able to meet the schedule while carrying heavier project workloads and allows them to discuss
the advantages of their team and the abilities of their team members which will enable the project to meet the proposed
schedule. If there is no schedule provided, they can discuss the advantages of the team and abilities of the team members
which will enable the project to move as expeditiously as possible. You MUST consider this narrative along with the
workload table when rating the SOQs. You MUST NOT merely look at the workload table solely for making the rating
decision.

Evaluation Meeting:

All completed Scoring Forms with the preliminary scores and comments for each criteria of each firm, must be
brought to the Selection Committee Meeting planned for Wednesday, April 06, 2016. The completed forms must
be turned in at the conclusion of the meeting.

Prior to the meeting, the Facilitaior wili use the scores and subsequent ranks to determine where the majority of the
discussion should be focused. Generally, the majority of the discussion will center on the top submittals. The Selection
Committee will discuss and determine a final committee rating for each criteria and will provide summary comments as to
why the Committee feels the rating is warranted.

The final rankings will be used to determine the three to five Finalists who will proceed and have their scores carried
forward to Phase || of the evaluation.

It is important to note, that all evaluation scoring, notes, and comments will be subject to open records and there

is a very high likelihood they will be reviewed by a wide variety of individuals. For this reason, it is extremely
important to adhere to all guidelines and suggestions contained in this Guide for Selection Committee Members.
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Phase Il

Evaluation of Technical Approach and Past Performance

« Finalists will be required to submit a written response which must detail the Technical approach (including design
concepts and use of alternative methods).

. Past Performance - Procurement will be checking references and will provide the results of the reference checks to
the Selection Committee. The Selection Committee will also be allowed to bring any information for consideration
they have available regarding the Firm's performance on any project/contract.

Submittals and Past Performance information must be read/considered thoroughly with careful attention to the presence
of required submittal content. The reader should keep the evaluation criteria in mind when assessing each submittal. As
Reviewers read the responses, they will make notes in the submittals and must be prepared to discuss their position in
the Selection Committee Meeting for Phase Il. The review and notes MUST be completed prior to the Selection
Committee Meeting.

Evaluation Meeting:

All notes must be brought to the Selection Committee Meeting planned for Wednesday, May 11, 2016. The
Selection Committee will discuss and determine a final committee rating for each criteria and will provide summary
comments as to why the Committee feels the rating is warranted. The Committee will assign the following ratings:

e Poor = Does Not have minimum qualifications/availability

» Marginal= Meets Minimum qualifications/availability but one or more major considerations are not addressed or is
lacking in some essential aspects

= Adequate = Meets minimum qualification/availability and is generally capable of performing work

e Good = More than meets minimum qualifications/availability and exceeds in some aspects

« Excellent = Fully meets qualifications/availability and exceeds in several or all areas

FINAL SCORING AND SELECTION

The scores from Phase | and Phase Il will be added together and a final overall ranking will be determined and provided
for Selection Committee approval.

v. 3-24-15




GDOT SELECTION COMMITTEE SCORING AND OVERALL RANKING OF TOP SUBMITTALS FOR PHASE |

Solicitation Title:

Bridge Bundle 1-2016, Contract 8

Heath & Lineback Engineers, Inc.

Solicitation #:

RFQ 484-031616

Parsons Transportation Group, Inc.

PHASE | - Individual Committee Member Scoring and Overall Ranking based on Fublished
Criteria FOR TOP TEN SUBITTALS

CDM Smith Inc

{Orhls{Pageire

D)) 5

Parsons Brinckerhoff, Inc.

RS&H, inc.

SUBMITTING FIRMS

{RANKING)

TranSystems Corporation

CALYX Engineers + Consultants fka Mulkey

Group

Long Engineering, Inc

Ranking

T Y Lin Intematonal

CALYX Engineers + Gonsultants fka Mulkey | 125 7

T
CDM Smith inc 300 3
Heath & Lineback Engineers, Inc. 375 1
Long Engineering, Inc. 126 7 i
Parsons Brinckerhoff, Inc. 225 4
Parsons Transportation Group, Inc. 375 1
RS&H, Inc. 200 5
Tran3ystems Corporation 175 6
T. Y. Lin International 125 7
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SUBMITTING FIRMS | ¥ ¥ | ictalScore | Ranking
CALYX Engineers + Consuiltants fka Mulkey Marginal | Marginal 125 7
CDM Smith Inc Adequate| Good 300 a
Heath & Lineback Engineers, inc Good Goad 375 a
Long Engineering, Inc Marginal | Marginal 125 7
Parsons Brinckerhoff, Inc Marginal | Good 225 4
Parsons Transportation Group, inc Gaood Good 375 i
RS&H, Ine Adequate| Marginal 200 g
TranSystems Corporation Marginal | Adequate 175 €
T ¥ L International Marginal | Marginal 125 T
HMayimum Points siowed = 300 | 208 500 |%




RFQ RFQ 484031616 PHASE 1 SUMMARY COMMENTS FOR TOP SUBMITTALS, CONTRACT 8
Firm CALYX Engineers + Consultants fka Mulkey # of Evaluators
|Expenanca and Qualifications Assigned Rating Marginal

The Project Manager (PM) and all key team leads are qualified but presented limited experience
relevant to this project. The Roadway Design key lead did not list bridge replacement project
experience. The NEPA lead did not demenstrate experience in coastal environments. The Prime did
not have experience with major river crossings.

T

Resources avalabilty and Workload Capacity Assigned Rating ' Marginal

The teams resources did not address potential issues associated with this historic structure located in
a coastal environment with significant project challenges. There appears to be limited resources in
bridge engineering. The PM and NEPA lead have moderate commitments. The Roadway and Bridge
Design Lead have sufficient capacity.

RFQ RFQ 484031616 PHASE 1 SUMMARY COMMENTS FOR TOP SUBMITTALS
Fim | GDM Smith nc # of Evaluators|
Experienoes and Qualifications Asslgned Rating i_ Adequate

The Prime, PM, Roadway Design and Bridge Lead have relevant experience with the scope of services
for this project. The NEPA lead listed projects but it was unclear if the projects were similar in nature
for this scope. It was also unclear what role the NEPA lead performed for experience provided. The
Roadway Design Lead's projects indicated his experience as a PM rather than a Roadway Lead. Prime
has experience with high level bridges over intracoastal waterways. *Note: The Roadway Design Load
has changed and the new one does not have bridge over waterways experience.*

Resources y and Workload Gapacity Asslgned Rating i Good
H

The team appears to have a depth of resources to handle this project including members experience
and moveable structures. The team presented a reasonable understanding of the scope of work
including the Section 4(f) resources associated with the site. The team appears to have the necessary
capacity to perform the work. *Note: The evaluation team agreed that the rating reflects the workload
and resources of the new Roadway Design Lead*.

RFQ RFQ 484-031616 PHASE 1 SUMMARY COMMENTS FOR TOP SUBMITTALS
Firm Heath & Lireback Engineers, Inc. # of Evaluators]|
Experience and Qualifications Assigned Rating | 3ood

The PM and Bridge Design lead are well qualified and demonstrated projects similar in scope. The
Roadway Design lead has bridge replacement experience but did not present projects similar to scope.
The team has experience with rehabilitation of the existing bridge. The NEPA lead experience includes
Section 4(f) and Section 7. The Prime has experience in major railroad crossing and complex
structures. At least two of the key team leads are on examples provided by the prime.

Rasources ty and Workioad Gapaoity | Assigned Rating Bood

The team demonstrated depth of resources to handle this project including hydraulic engineers with
tidal and coastal experience as well as team members experience in moveable structures. The team
has sufficient capacity to complete the work. The team did not provide much detail on how they would
address the environmental challenges.




RFQ RFC 484-031616 PHASE 1 SUMMARY COMMENTS FOR TOF SUBMITIALS

Firm Long Engineering, Ine. # of Evaluators

—

Expensnce and Qualifications Assigned Rating Marginal

The PM and all key team leads are qualified but presented limited experience relevant to this project.
The NEPA lead did not demonstrate experience in coastal environments, and while she has experience
with complex projects, they are not relevant to the scope. The Prime did not demonstrate experience
with major river crossings.

Resoureas availability and Workload Capacity Assigned Rating Marginal
L)

The team listed the available resources but did not go into detail regarding their relevancy to the scope
of work and the challenges associated with this project. The team appears to have capacity to perform
the scope of services for this project.

RFQ RFQ 484-031616 PHASE 1 SUMMARY COMMENTS FOR TOP SUBMITTALS
Flrm Parsans Brinckerhoff, Inc. # of Evaluators
Expsrience and Qualificattons Assigned Rating Marginal

The PM and all key team leads are qualified but presented limited experience relevant to this project.
The Roadway Design leads role was listed as task order manager; it was also unclear how the listed
experience related to this project. The NEPA lead did not demonstrate experience in coastal

environments. The Prime's experience presented projects similar to scope but were absent of key team
leads.

Rasources availability and Worldoad Capacity Assigned Rating Good

The team demonstrated depth of resources to handle this project including hydraulic engineers with
tidal and coastal experience as well as team members with experience in moveable structures. The
team has sufficient capacity to complete the work. They did not provide much detail on how they would
address the environmental challenges.

RFQ RFQ 484-031618 ) PHASE 1 SUMMARY COMMENTS FOR TOP SUBMITTALS
Flrm Parsons Transportation Group, Inc. # of Evaluators
Experience and Qualifications Assigned Rating Good

The Prime, PM and Bridge Design lead have extensive experience that is relevant to this scope of
services. The NEPA lead listed projects but it was unclear if the projects were similar in nature for this
scope. It was also unclear what role the NEPA lead performed for experience provided. The Roadway
Design lead did not present projects similar in scope.

by and Workload Capacity JAsslgned Rating | Good

The team demonstrated depth of resources to handle this project inciuding hydraulic engineers with
tidal and coastal experience as well as team members with experience in moveable structures. The
team has sufficient capacity to complete the work. They provided details on how they would address
the environmental challenges.

Resources a




RFQ |RFQ 484.031816 FHASE 1 SUMMARY COMMENTS FOR TOP SUBMITTALS
Firm {RS&H, Inc. # of Evaluators f

Exp and Q ons Assigned Rating Adequate

The PM and Bridge lead have relevant experience with projects of similar scale; however, the Roadway
Design lead experience shows only one bridge replacement project. While not coastal, the NEPA lead
has experience with bridge replacements over water. The Prime presented experience in relatively
small stream crossings.

Resources ayailability and Workload Capacity Assigned Rating Marginal

The teams resources did not address potential issues associated with this historic structure located in
a coastal environment with significant project challenges. The NEPA lead has moderate commitments.
The other key team leads have sufficient capacity.

RFQ |RFQ 484-031616 PHASE 1 SUMMARY COMMENTS FOR TOP SUBMITTALS
Firm iTmnSyﬂems Carporation # of Evaluators
Expenence and Qualifications Assigned Rating Marginal

The NEPA lead's experience includes Section 4{f) and Section 7. The Prime has relevant experience
with this scope. The PM has bridge replacement project management experience; however it is not of
similar scale to this scope of services. The Roadway Design lead's experience appears to be limited.
The Bridge Design lead appears to have relevant experience except his role in projects appears
confusing such as PM, Sr. Engineer and Quality Officer (QA} Officer.

Reaources availability and Workload Capacrty lAssigned Rating Adaquats

The team has in-house moveable bridge design capability. They did not provide any detail on how they
would address the environmental challenges with their available resources. They have sufficient
availability.

RFQ RFG 484-031616 PHASE 1 SUMMARY COMMENTS FOR TOP SUBMITTALS
Flrm T. Y. Lin International # of Evaluators
Experience and Qualifications Assigned Rating Marginal

The PM and key team leads are qualified but listed projects that are not similar in scope. The Bridge
Lead is currently working on coastal projects including two spring crossings. While not coastal, the
NEPA lead has experience with bridge replacements over water. The Prime listed only one project that
is relevant with the scope of work.

Resourdes availability and Werkdoad Gapacity Assigned Rating Marginal

The teams resources did not address potential issues associated with this historic structure located in
a coastal environment with significant project challenges. The NEPA lead has moderate commitments.
The other key team leads have sufficient capacity.




SELECTION OF FINALISTS

RFQ-484-031616
Bridge Bundle — (B1-2016)

The Georgia Department of Transportation is pleased to announce the

selections of the following firms as finalists regarding the above
RFQ for (B1-2016), Contracts 1-11:

Selected Finalists:
Project/Contract #1 —PI Nos. 0013716, 0013806

Gresham, Smith and Partner
Heath & Lineback Engineers, Inc.
Kimley-Horn and Associates, Inc.
Long Engineering, Inc.

Parsons Transportation Group, Inc.

£h 8BS =

Project/Contract #2 — PI Nos. 0007170, 0010212, 0013807, 0013746

American Engineers, Inc.

Heath & Lineback Engineers, Inc.
Moreland Altobelli Associates, Inc.
RS&H, Inc.

TranSystems Corporation

I S

Project/Contract #3 - PI Nos. 0013604, 0013736, 0013815, 0013820

AMEC Foster Wheeler Environment & Infrastucture, Inc.
American Engineers, Inc.

Atkins North America, Inc.

Calyx Engineers + Consultants

Kimley-Horn and Associates, Inc.

il



Project/Contract #4 — PI Nos. 0007179, 0013748, 0013749, 0013823, 0013824

ARCADIS U.S,, Inc.

Atkins North America, Inc.

Heath & Lineback Engineers, Inc.
Kimley-Horn and Associates, Inc.
Michael Baker International, Inc.

o

Project/Contract #5 — P.I. Nos. 0008647, 0013611

CDM Smith, Inc.

Long Engineering, Inc.

Michael Baker International, Inc.
Moreland Altobelli Associates, Inc.
Volkert, Inc.

Do

Project/Contract #6 — P.I. Nos. 0013601, 0013743, 371150-

Columbia Engineering & Services, Inc.
Gresham, Smith and Partners

Parsons Transportation Group, Inc.

T. Y. Lin International

Volkert, Inc.

G

Project/Contract #7 — P.1. Nos. 0013714, 0013801, 0013802, 0013828

Clark Patterson Engineers, Surveyor and Architects, P.C.
Columbia Engineering & Services, Inc.

Michael Baker International, Inc.

Neel-Schaffer, Inc.

Parsons Brinckerhoff, Inc.

fh S =

Project/Contract #8 — P.I. Nos. 0013741, 0013742

CDM Smith, Inc.
Heath & Lineback Engineers, Inc.
Parsons Brinckerhoff, Inc.

Parsons Transportation Group, Inc.
RS&H, Inc.

DR



Project/Contract #9 — P.I. Nos. 0013803, 0013804, 0013825, 0013826

American Engineers, Inc.
ARCADIS U.S,, Inc.
Moffatt & Nichol

Parsons Brinckerhoft, Inc.
Volkert, Inc.

il S

Project/Contract #10 — P.L. Nos. 0013740, 0013809, 0013810

1. AMEC Foster Wheeler Environment & Infrastructure, Inc.
2. Gresham, Smith and Partners

3. Morealnd Altobelli Associates, Inc.

4. Parsons Transportation Group, Inc.

5. T.Y. International, Inc.

Project/Contract #11 — P.I. Nos. 0013827, 170940-, 642170-

CDM Smith, Inc.

Infrastructure Consulting and Engineering, PPLC
Michael Baker International, Inc.

Parsons Brinckerhoff, Inc.

Parsons Transportation Group, Inc.

U S



Russell R. McMurry, P.E., Commissioner GEORGIA DEPARTMENT OF TRANSPORTATION
One Georgia Center, 600 West Peachtree Street, NW
Aflanta, Georgia 30308

Telephone: (404) 631-1000

April 18, 2016

NOTICE TO SELECTED FINALISTS

To: CDM Smith, Inc.; Heath & Lineback Engineers, Inc.; Parsons Brinckerhoff, Inc.; Parsons
Transportation Group, Inc.; and RS&H, Inc.

Please send an e-mail confirming receipt of this notice to Karen Mims (kmims@dot.ga.gov).
Re: RFQ-484-031616 — Bridge Bundle 1-2016, Contract 8, P.l. Nos. 0013741, 0013742

On behalf of the Selection Committee for the Request for Qualifications (RFQ) referenced above, we congratulate
you and your firm on being selected as a finalist for further consideration. This notice shall serve as an official request
for additional required information and action from finalists. Please refer to the original solicitation (RFQ-484-031616),
page 11, VIL Instructions for Preparing Technical Approach and Past Performance Response — Phase lI
Response, A&B and page 13, IX. Instructions for Submittal for Phase Il — Technical Approach and Past
Performance Response, A-D for instructions to submit your package. As a finalist, your firm is required to comply
with the written instructions and remaining schedule below:

A. Technical Approach - 40%

This information will be limited to a maximum of four (4) pages.

Furnish information that may serve to differentiate your firm from other firms and evidence of the firm's fit to the
project and/or needs of GDOT, including:

1. Technical approach to delivering the project (including design concepts and use of alternative methods).

2. Provide any specific qualifications, skills, or knowledge which your firm has which could benefit the project, and
your ability and willingness to meet time requirements.

3. Experience in the structural design of movable bridges such as bascule bridges, swing bridges or vertical lift span
bridges.

4. Experience in electrical engineering and mechanical engineering associated in the design, rehabilitation or
operation of movable bridges.

B. Past Performance - 10%

No additional information should be submitted to fulfill this requirement. Information from the relevant
projects listed as well as information on file with the Department will be used to fulfill this requirement.

Remaining Schedule

1. GDOT completes evaluation and issues notification and other information to
finalist firms. 04/18/2018 S

2. Deadline for submission of written questions from finalists (e-mail preferred) 04/22/2016) 2:00 PM

3. GDOT Receives Submittals |, and 2 for Phase‘ ! 04/27/2016f 2:00 PM




Notice to Selected Finalists
RFQ-484-031616, Bridge Bundle 1-2016, Contract 8
Page 2 of 2

C.

Finalist Selecti

Final selection will be determined by carrying the scores from Phase | forward for each Finalist and by evaluating the
Technical Approach and Past Performance criteria for Phase Il. For each evaluator, the points assigned to each
criterion will be totaled and a rank will be determined. The rankings of all evaluators will be totaled for each finalist in
order to determine the sum of the individual rankings. The finalists will be ranked in descending order of
recommendation using the sum of individual rankings from the Selection Committee members. Should a tie exist for
the highest ranking firm on the contract/project, and qualifications appear to be equal, the Selection Committee shall
defer to the sum of the individual points and the award shall be made to the finalist with the highest sum.

Negotiations will then be initiated with the top-ranked firm to finalize the terms and conditions of the contract, inciuding
the fees to be paid. In the event a satisfactory agreement cannot be reached with the highest-ranking firm, GDOT will
formally terminate the negotiations in writing and possibly enter into negotiations with the second highest-ranking firm,
and so on in turn until a mutual agreement is established and GDOT awards a contract. The finai form of the contract
shall be developed by GDOT.

Please address any questions you may have to Karen Mims, and congratulations, again, to each of you!

Karen Mims

kmims@dot.ga.gov
404-631-1430



SUBMISSION & PRESCREENING CHECKLIST

SOLICITATION #:

RFQ 484-031616

SCOLICITATION TITLE:

Bridge Bundle 1-2016, Contract 8

SOLICITATION DUE DATE:

April 24, 2016

SOLICITATION TIME DUE: 2:00pm
*
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3
[7.]
ES
E. =
EE
No. Consultants Date Time O3
1 Heath & Lineback Engineers, lnc. 412712016 1:02 p.m. X
2 Parsons Transportation Group, Inc. 4i27i12016 1:10 p.m. X
3 CDM Smith Inc. 412712018 1:30 p.m. X
4 Parsons Brinckerhoff, Inc. 42712016 12:24 p.m. X
5 RS&H, Inc. 412712016 10:28 a.m. X




GDOT SELECTION COMMITTEE SCORING AND OVERALL RANKING OF SUBMITTALS

Solcitation Title

Bridge Bundie 1-2018, Contract 8

-

Heath & Eneback Enginears, Inc

Solicitation # RFQ 484-031616 2 CoM Smith Ing
PHASE | AND PHASE Il -Individual Committes Member Scoring and Qveral Ranking based on Published Criterla 3 Parsons Transportation Group Inc
= 4 .
(=] \ Parsons Brinckerhoff, inc
s Pace For @ e \UsE) & Rear i
=) [~
{RANKING)
Sum of
Total Group
SUBMITTING FIRMS Score | Ranking

Heath & Lineback Engineers, Inc. 875 1
Parsons Transportation Group, Inc. = 650 3
CDM Smith Inc. 678 2
Parsans Brinckerhoff, Inc. . 500 4 1
RS&H, Inc. A

Evaluation Critena
PHASE| PHASE Nl
Tsroup Soores And
Maximum Paints slfowed =| 300 200 400 100 Ranking
BUBMITTING FIRMS ¥ Ad A ¥ |Tolsl Score | Ranlang
Heath & Lineback Engineers, Inc Good Good | Excellent | Excellent B75 1
Parsons Transportation Sroup, Ine Good Goodt | Adequate| Good B50 3
COM Smith Inc Adequate| Good Good Good 675 2
Parsons Bnnckerhotf, Inc Marginal | Good |Adequate| Good 500 4
RS&H, Inc i Adequats| Marginal | Adequate| Excellent 500 4
Maximgm Poimis alfowed =| 300 200 400 100 1808 1%




RFQ RFQ 484-031616 PHASE 2 SUMMARY COMMENTS, CONTRACT 8

Firm Heath & Lineback Engi_neers, Inc.

Technical Approach Assigned Rating Sl

The team demonstrated an understanding of Geometric and
Environmental constraints associated with the projects. Discussed
many of the stakeholders and resources, although did not mention 4f
as it relates to the wildlife refuge. They recognized the need for a
comprehensive bridge type study and demonstrated an understanding
of special review requirements for the National Register eligible bridge.
Team includes Hardesty and Hanover which has extensive moveable
bridge experience if needed during the project. The team also includes
hydraulic engineers with similar experience in coastal waterways.

Past Performance _ - ' [Assigned Rating | Excellent
Based on the ratings provided and the evaluators consensus, the
score is reflective of the past performance for this team.

RFQ RFQ 484-031616 PHASE 2 SUMMARY CONIMENTS
Firm |Parsons Transportation Group, [nc. _ _
Technical Approach Assigned Rating Adequate

The team presented a general understanding of the geometric
constraints as well as the environmental concerns; however, they did
not mention the wildlife refuge as a 4f resource. Appeared to focus
exclusively on moveable structures and did not demonstrate other
alternatives.

Past Performance JAssigned Rating | Good
Based on the ratings provided and the evaluators consensus, the
score is reflective of the past performance for this team. One of the
evaluators worked on a project (P.l. No.0000803) and indicated they
were responsive and provided quality services.




RFQ RFQ 484-031616 PHASE 2 SUMMARY COMMENTS

Firm |cDM Smith Inc.

Technical Approach ' Assigned Rating Good

They mentioned 4f as it relates to the bridge and wildlife refuge and
recommended looking into the feasibility of maintaining the historic
bridge. They provided insight in the likely bridge alternatives and
recognize the need for a well developed concept. Also, mentioned
some of the stakeholders that will influence the project. The team has
an understanding of the geometric constraints. The team has some
capability for moveable structures but would need support from other
subconsultants should the project advance in that direction.

Past Performance |Assigned Rating | Good
Based on the ratings provided and the evaluators consensus, the
score is reflective of the past performance for this team.

RFQ RFQ 484-031616 PHASE 2 SUMMARY COMMENTS
Firm lParsons Brinckerhoff, Inc. '
Technical Approach Assigned Rating Adequate

The team presented some geometrics associated with the project.
They gave consideration to the impact for construction staging.
Mentioned the use of accelerated bridge construction techniques but
did not present a clear understanding how to implement within the
project. Mentioned the use of detour bridges without mention of cost
analysis. Provided a team with experience with moveable bridges. The
environmental concerns are generally addressed. They have
experience with visualization techniques which would be beneficial for
public outreach.

Past Performance ' [Assigned Rating | Good
Based on the ratings provided and the evaluators consensus, the
score is reflective of the past performance for this team.




RFQ RFQ 484.031616 PHASE 2 SUMMARY COMMENTS

Firm [RS&H, Inc.

Technical Approach ' [Assigned Rating Adequate

It does not appear that the team has a clear understanding of the
environmental concerns. They presented several alternatives to
several bridge types including moveable span option that would
require an offsite detour; no mention of duration of detour. Team
includes Arcadis from Jacksonville with experience with moveable

bridges if necessary for this project. The table provided was not
gible,

Past Performance |Assigned Rating | Excellent

Based on the ratings provided and the evaluators consensus, the
score is reflective of the past performance for this team.




Reference A

RFQ 484-031616 (Contract #8, P.l. Nos. 0013741, 0013742)

Bridge Bundle 1-2016

Past Performance Check - Notes for
CDM Smith, Inc,

Firm Name

Georgia Department of Transportation

Project Name

SR 225 Realignment & Bridge Replacement at New Town Creek

Project Manager

Chandria Brown, PE ITitle [Project Manager

Contact Information

404-631-1580

Reference Questions Score
1. Rate the firm's quality of leadership in Project

Management for your project. 8
2. Rate the overall services of the firm’s staff for the

duration of the project. 8
3. Rate the firm's ability to meet the established project

goals. 8
4. Rate the firm's technical assistance in program

management 9
5. Rate the overall success of the project thus far. 8

Comments

Very technically sound and competent firm with knowledge and skills to
complete project.

Reference B

Firm Name

Moffatt & Nichol

Project Name

Brampton Road Connector

Project Manager

Michael Thomas [Title ISr. Project Manager

Contact Information

404-205-8531

Reference Questions Score
1. Rate the firm's quality of leadership in Project

Management for your project. S
2. Rate the overall services of the firm's staff for the

duration of the project. 9
3. Rate the firm's ability to meet the established project

goals. 10
4. Rate the firm's technical assistance in program

management 9
5. Rate the overall success of the project thus far. 9

Comments

Very challenging project- firm/team managed project well under extreme
conditions and pressure. Stayed on schedule. Very good firm.
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Reference A

RFQ 484-031616 (Contract #8, P.l. Nos. 0013741, 0013742)

Bridge Bundle 1-2016

Past Performance Check - Notes for
Heath & Lineback Engineers, Inc.

Firm Name

Georgia Department of Transportation

Project Name

Big Bridge Two

Project Manager

Ted Cashin ' [Title

|Bridge Design Group Leader

Contact Information

404-631-1910

Reference Questions Score
1. Rate the firm's quality of leadership in Project

Management for your project. 10
2. Rate the overall services of the firm's staff for the

duration of the project. 10
3. Rate the firm's ability to meet the established project

goals. 9
4. Rate the firm's technical assistance in program

management 10
5. Rate the overall success of the project thus far. 9

Comments

up with a good plan and excecuted that plan very well.

They are one of the best bridge firms that worked on this project. They came

Reference B

Firm Name

GA Department of Transportation

Project Name

Broad Avenue over Flint River

Project Manager

Clinton Ford [Title

|Project Manager

Contact Information

678-343-0929

Reference Questions Score
1. Rate the firm's quality of leadership in Project

Management for your project. 9
2. Rate the overall services of the firm's staff for the

duration of the project. 10
3. Rate the firm's ability to meet the established project

goals. 10
4. Rate the firm's technical assistance in program

management 10
5. Rate the overall success of the project thus far. 10

Comments

available and willing to help with all concerns.

They did an exceptional job and the project was defivered on time. Always
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Reference A

RFQ 484-031616 (Contract #8, P.I. Nos. 0013741, 0013742)
Bridge Bundle 1-2016

Past Performance Check - Notes for
Parsons Brinckerhoff, inc.

Firm Name

Georgia Department of Transportation

Project Name

SR 36 Bridge Replacement over Yellow River

Project Manager

Daniel Chastain [Title

|Project Manager

Contact Information

706-604-6594

Reference Questions Score
1. Rate the firm's quality of leadership in Project

Management for your project. 6
2. Rate the overall services of the firm's staff for the

duration of the project. 7
3. Rate the firm's ability to meet the established project

goals. 6
4. Rate the firm's technical assistance in program

management 6
5. Rate the overall success of the project thus far. 6

Comments

There were several project managers on this project; the first PM (no longer
works for the firm) had a hard time meeting the project schedule. The last PM
(Geoff Donald) did a good job of getting the project turned around.

Reference B

Firm Name

Virginia Department of Transportation

Project Name

Virginia DOT, George P. Coleman Bridge, Norfolk

Assistant State Bridge Engineer,

Project Manager Claude Napier, P.E. Title Bridge Safety Inspection
Contact Information |804-786-2853
Reference Questions Score
1. Rate the firm's quality of leadership in Project
Managemaent for your project. 9
2. Rate the overall services of the firm's staff for the
duration of the project. 10
3. Rate the firm’s ability to meet the established project
goals. 9
4. Rate the firm's technical assistance in program
management 10
5. Rate the overall success of the project thus far. 10

Comments

reguirements.

3

The firm had an excellent support staff with design skills and experience with
widening an existing two lane structure to four lanes with full shoulders. The
project was very complex with Geotechnical requirements and design
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RFQ 484-031616 {Contract #8, P.l. Nos. 0013741, 0013742)
Bridge Bundle 1-2016

Past Performance Check - Notes for
Parsons Transportation Group

Reference A

Firm Name New Jersey Department of Transportation
Project Name Route 50 Bascule Bridge Replacement over the Tuckahoe River
Project Manager Edward Pennell [Title |Project Manager
Contact Information 609-530-2521
Reference Questions Score
1. Rate the firm's quality of leadership in Project
Management for your project. 6
2. Rate the overall services of the firm's staff for the
duration of the project. 5
3. Rate the firm's ahility to meet the established project
goals. 2
4. Rate the firm's technical assistance in program
management 4
5. Rate the overall success of the project thus far. 2

They had quality problems which resulted in a resubmission of engineering
Comments designs/plans,

Reference B

Firm Name Massachusetts Department of Transportation
Project Name Fore River Bridge Design, Build, Quincy and Weymouth, MA
Assistant District Construction
Project Manager James C. O'Leary Title Engineer
Contact Information 857-368-6204
Reference Questions Score
1. Rate the firm's quality of leadership in Project
JManagement for your project. 6
2. Rate the overall services of the firm's staff for the
duration of the project. 5
3. Rate the firm's ahility to meet the established project
goals. 7
4. Rate the firm's technical assistance in program
management 5
5. Rate the overall success of the project thus far. 5
Comments It was average but reactive.
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Reference A

RFQ 484-031616 (Contract #8, P.l. Nos. 0013741, 0013742)
Bridge Bundle 1-2016

Past Performance Check - Notes for
RS&H, Inc.

Firm Name

Cobb County Department of Transportation

Project Name

Burnt Hickory over Mud Creek Bridge Replacement

Project Manager John Morey ITitIe |Engineer ill, Project Manager
Contact Information 770-528-1661
Reference Questions Score
1. Rate the firm's quality of leadership in Project
Management for your project. g
2. Rate the overall services of the firm's staff for the
duration of the project. 8
3. Rate the firm's ability to meet the established project
goals. 9
4. Rate the firm's technical assistance in program
management 9
5. Rate the overall success of the project thus far. 9

Comments

Good Communication, high level of confidence, good designers and good to work with.

Reference B

Firm Name

Georgia Department of Transportation

Project Name

SR 140 Houze over Littie

Project Manager Sam Sumu |Title |Project Manager

Contact Information 404-631-1545
Reference Questions Score
1. Rate the firm's quality of leadership in Project
Management for your project. 10
2. Rate the overall services of the firm's staff for the
duration of the project. 10
3. Rate the firm's ability to meet the established project
goals. 10
4, Rate the firm's technical assistance in program
management 10
5. Rate the overall success of the project thus far. 10

Comments

They are a very good consultant firm. So far, they are the best firm to work with.
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SAM Search Results
List of records matching your search for :

Search Term : "heath & lineback engineers inc.*
Record Status: Active

[ENTITY JIHEATH & LINEBACK ENGINEERS INC Status:Active

DUNS: 933303059 +4: CAGE Code: 050Y5  DoDAAC:

Expiration Date: Nov 4, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 2390 CANTON RD BLDG 200
City: MARIETTA State/Province: GEORGIA
ZIP Code: 30066-5393 Country: UNITED STATES

June 09, 2016 4:24 PM Page 1 of 1



SAM Search Results
List of records matching your search for :

Search Term : "edwards-pitman"environmental* ine.*
Record Status: Active

{ENTITY !EDWARDS-PITMAN ENVIRONMENTAL, INC Status:Active

DUNS: 926622598 +4: CAGE Code: 1J4K1 DoDAAC:

Expiration Date: Sep 3, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 1250 WINCHESTER PKWY SE STE

200
City: SMYRNA State/Province: GEORGIA
ZIP Code: 30080-6502 | Country: UNITED STATES

June 09, 2016 4:25 PM Page 1 of 1



SAM Search Results
List of records matching your search for :

Search Term : long* engineering* inc.*
Record Status: Active

No Search Results

June 09, 2016 4:26 PM

Page 1 of 1



SAM Search Results
List of records matching your search for :

Search Term : terracon* consultants* inc.*
Record Status: Active

[ENTITY ]TERRACON CONSULTANTS, INC. Status:Active

DUNS: 049162818 +4: CAGE Code: 75RZ0 DoDAAC:

Expiration Date: Jul 23, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 2822 O'Neal Lane, Building B

City: BATON ROUGE State/Province: LOUISIANA

. ZIP Code: 70816-3127 Country: UNITED STATES

]:PENTITY {Terracon Consultants, Inc. Status:Active
DUNS: 080088175 +4: CAGE Code: 7TMNV8 DoDAAC:
Expiration Date: Jun 2, 2017  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 125 College St Fl 4

City: Burlington State/Province: VERMONT

ZIP Code: 05401-8444 Country: UNITED STATES

[ENTITY TERRACON CONSULTANTS, INC. Status:Submi
tted

DUNS: 016038182 +4; CAGE Code: DoDAAC:

Expiration Date: - Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 1450 FIFTH ST W

City: North Charleston State/Province: SOUTH CAROLINA

ZIP Code: 29405-2326 Country: UNITED STATES

ENTITY____|TERRACON CONSULTANTS, INC. Status:Active

DUNS: 144661753 +4. CAGE Code: 3VNY2 DoDAAC:

Expiration Date: Jul 29, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 5307 INDUSTRIAL OAKS BLVD STE

160
City: AUSTIN State/Province: TEXAS
ZIP Code: 78735 Country: UNITED STATES

June 09, 2016 4:27 PM Page 1 of 21



[ENTITY _]TERRACON CONSULTANTS, INC. Status:Active

DUNS: 033080164 +4: CAGE Code: 4KU33  DoDAAC:

Expiration Date: Aug 5, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 615 Gale St Bldg B

City: Laredo State/Province: TEXAS

ZIP Code: 78041 Country: UNITED STATES

|ENTI'FY ITerracon Consultants, Inc. Siatus:Active
DUNS: 094090271 +4: CAGE Code: 1RJ56 DoDAAC:

Expiration Date: May 12, 2017 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 7002 Commerce Ave

City: El Paso State/Province: TEXAS

ZIP Code: 79915-1104 Country: UNITED STATES

rENTITY |TERRACON CONSULTANTS, INC. Status:Active
DUNS: 078678739 +4; CAGE Code: 7L5L4 DoDAAC:

Expiration Date: Apr4, 2017  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 524 Elmwood Park Blvd Ste170

City: New Orleans State/Province: LOUISIANA

ZIP Code: 70123-6814 Country: UNITED STATES
[ENT!TY_M—]Terracon Consultants, Inc. Status:Active
DUNS: 613569961 +4: CAGE Code: 1DJP8  DoDAAC:

Expiration Date: Mar 3, 2017 ~ Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 18001 W 106th St Ste 300

City: Olathe State/Province: KANSAS

ZIP Code: 66061-6447 Country: UNITED STATES

[ENTITY JTERRACON CONSULTANTS, INC. Status:Active
DUNS: 079101884 +4. CAGE Code: 4U4J2. DoDAAC:

Expiration Date: Feb 15, 2017 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 77 Sundial Ave Ste 401W
City: Manchester State/Province: NEW HAMPSHIRE
ZIP Code: 03103-7236 Country: UNITED STATES

June 08, 2016 4:27 PM Page 2 of 21



!ENTITY ITERRACON CONSULTANTS, INC. Status:Active

DUNS: 078678693 +4: CAGE Code: 31FN5  DoDAAC:

Expiration Date: Feb 4, 2017  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 3534 Rutherford Rd

City: Taylors State/Province: SOUTH CAROLINA

ZIP Code: 29687-2142 Country: UNITED STATES

ENTITY TERRACON CONSULTANTS, INC. Status:Active—|
DUNS: 002448053 +4: CAGE Code: 1J808 DoDAAC:

Expiration Date: Aug 6, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 1640 Hickory Loop Ste 105

City: Las Cruces State/Province: NEW MEXICO

ZIP Code: 88005-6513 Country: UNITED STATES

ENTITY |TERRACON CONSULTANTS, INC. Status:Active
DUNS: 001035880 +4: CAGE Code: 3H2W6 DoDAAC:

Expiration Date: Jan 25, 2017 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 912 Morris St

City: Charleston State/Province: WEST VIRGINIA

ZIP Code: 25301-1425 Country: UNITED STATES

IENTITY —]TERRACON CONSULTANTS, INC. Status:Active
DUNS: 619694086 +4: CAGE Code: 4ULL3  DoDAAC:

Expiration Date: Dec 16, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 800 Morrison Rd
City: Columbus State/Province: OHIO
ZIP Code: 43230-6643 Country: UNITED STATES

ENTITY ]TERRACON CONSULTANTS, INC. Status:Active

DUNS: 790134084 +4: CAGE Code: 1JBX4  DoDAAC:

Expiration Date: Jan 31, 2017 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 135 AMBASSADOR DR
City: NAPERVILLE State/Province: ILLINOIS
ZIP Code: 60540-3920 Country: UNITED STATES

June 09, 2016 4:27 PM Page 3 of 21



ENTITY ITERRACON CONSULTANTS, INC. Status:Active

DUNS: 078680599 +4: CAGE Code: 1ERJ5  DoDAAC:

Expiration Date: Jan 3, 2017  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 1392 13th Ave SW

City: Great Falls State/Province: MONTANA

ZIP Code: 59404-3155 Country: UNITED STATES

I[ENTITY  |TERRACON CONSULTANTS, INC. Status:-Active
DUNS: 625826321  +4: CAGE Code: 3VNVO  DoDAAC:

Expiration Date: Aug 5, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 2855 PREMIERE PARKWAY STE C

City: DULUTH State/Province: GEORGIA

ZIP Code: 30097-5201 Country: UNITED STATES

|ENTiTY iTerracon Consultants, Inc. Status:Active
DUNS: 078462524 +4: CAGE Code: 7GH02 DoDAAC:

Expiration Date: Sep 23, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 1675 L.ee Rd

City: Winter Park State/Province: FLORIDA

ZIP Code: 32789-2207 Country: UNITED STATES

|ENTITY ]TERRACON CONSULTANTS, INC. Status:Active
DUNS: 107269672 +4: CAGE Code: 1JAP2  DoDAAC:

Expiration Date: Sep 23, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 9522 E 47th Pl Unit D

City: Tulsa State/Province: OKLAHOMA

ZIP Code: 74146-7211 Country: UNITED STATES !
L!;NTITY TERRACON CONSULTANTS, INC. Status:Active
i DUNS: 078812139 +4: CAGE Code: 0J3A2  DoDAAC:

Expiration Date: Sep 28, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 110 12th St N
City: BIRMINGHAM State/Province: ALABAMA
ZIP Code: 35203-1537 Country: UNITED STATES

June 09, 2016 4:27 PM Page 4 of 21



'ENTITY  |TERRACON CONSULTANTS, INC. Status:Active

DUNS: 078681916 +4: CAGE Code: 7GFU8 DoDAAC:

Expiration Date: Sep 27, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 521 CLEMSON RD

City: Columbia State/Province: SOUTH CAROLINA

ZIP Code: 29229-4307 Country: UNITED STATES

|ENT1TY JTERRACON CONSULTANTS, INC. Status:Active
DUNS: 840811926 +4: CAGE Code: 7GG03 DoDAAC:

Expiration Date: Sep 23, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 2817 Mcgaw Ave

City: Irvine State/Province: CALIFORNIA

ZIP Code: 92614-5835 Country: UNITED STATES

|ENTlTY ITERRACON CONSULTANTS, INC. Status:Active
DUNS: (78681691 +4: CAGE Code: 7GGS1 DoDAAC:

Expiration Date: Sep 23, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 16200 NW 59th Ave Ste106

City: Miami Lakes State/Province: FLORIDA

ZIP Code: 33014-7541 Country: UNITED STATES

ENTITY ITerracon Consuitants, Inc. Status:Active
DUNS: 361732134 +4: CAGE Code: 1J9N7 DoDAAC:

Expiration Date: Sep 22, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 4172 Center Park Dr

City: Colorado Springs State/Province: COLORADO

ZIP Code: 80901-4505 Country: UNITED STATES
ENTITY _ |TERRACON CONSULTANTS, INC. Status:Active |
DUNS: 013271563  +4: CAGE Code: 7GDY4 DoDAAC:

Expiration Date: Sep 22, 2016 Has Active Exclusion?: No Delinquent Federal Debt?. No

Address: 51 Lost Mound Dr Ste135
City: Chattanooga State/Province: TENNESSEE
ZIP Code: 37416-1030 Country: UNITED STATES

June 09, 2016 4:.27 PM Page 5 of 21



I[ENTITY __ ITERRACON CONSULTANTS, INC. Status:Active

DUNS: 805470122 +4: CAGE Code: 4U7P4  DoDAAC:

Expiration Date: Oct 4, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 12460 Plaza Drive

City: Parma State/Province: OHIO
ZIP Code: 44130-1057 Country: UNITED STATES

!
fENT]TY ITERRACON CONSULTANTS, INC. Status:Active
DUNS: 601956837 +4: CAGE Code: 4GDE8 DoDAAC:

Expiration Date: Oct 5, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 504 E Tyler St

City: Tampa State/Province: FLORIDA

ZIP Code: 33602-3408 Country: UNITED STATES

iENTITY |TERRACON CONSULTANTS, INC. Status:Active
DUNS: 079200865 +4: CAGE Code: 7TH2G5 DoDAAC:

Expiration Date: Oct 27, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 6701 4th St SW

City: Minot State/Province: NORTH DAKOTA

| ZIP Code: 58701-7608 Country: UNITED STATES

[ENTITY _ |TERRACON CONSULTANTS, INC. Status:Active
DUNS: 803186969  +4: CAGE Code: 7TH2R1  DoDAAC:

Expiration Date: Oct 26, 2016 Has Active Exclusion?: No Delinquent Federat Debt?: No

Address: 1120 HOSTETLER DR

City: MANHATTAN State/Province: KANSAS

ZIP Code: 66502-5062 Country: UNITED STATES

r,E NTITY. ]Terracon Consultants, Inc. Status:Active
DUNS: 079964035 +4: CAGE Code: 43159 DoDAAC:

Expiration Date: Sep 8, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 4102 7th Ave N
City: Fargo State/Province: NORTH DAKOTA
ZIP Code: 58102-2923 Country: UNITED STATES

June 08, 2016 4:27 PM Page 6 of 21



E?\ITITY —ITerracon Consultants, Inc. Status:Active

DUNS: 089490031 +4: CAGE Code: ONHL9  DoDAAC:

Expiration Date: Sep 8, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 1805 Hancock Dr

City: Bismarck State/Province: NORTH DAKOTA
ZIP Code: 58502 Country: UNITED STATES
[ENT!TY !Terracon Consultants, Inc. Status:Active

DUNS: 789196508 +4. CAGE Code: 1R8Y8 DoDAAC:

Expiration Date: Sep 8, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 1555 N 42nd St Unit B

| City: GRAND FORKS State/Province: NORTH DAKOTA

| ZIP Code: 58203-0809 Country: UNITED STATES
[ENTITY ___ |TERRACON CONSULTANTS, INC. Status:Active
DUNS: 805572588  +4: CAGE Code: 4U7V9  DoDAAC:

Expiration Date: Sep 8, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 2460 Palumbo Dr

City: LEXINGTON State/Province: KENTUCKY

ZIP Code: 40509-1117 Country: UNITED STATES

|ENTITY WTERRACON CONSULTANTS, INC. Status:Active
DUNS: 041665972 +4. CAGE Code: 4ULH9 DoDAAC:

Expiration Date: Sep 8, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 4836 Colt Rd

City: Rockford State/Province: ILLINOIS

ZIP Code: 61109-2612 Country: UNITED STATES

ENTITY _ ]TERRACON CONSULTANTS, INC. Status:Active
DUNS: 004546683  +4: CAGE Code: 7FNO7  DoDAAG:

Expiration Date: Aug 20, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 310 SOUTH ST UNIT 5
City: PLAINVILLE State/Province: MASSACHUSETTS
ZIP Code: 02762-1547 Country: UNITED STATES

June 09, 2016 4.27 PM Page 7 of 21



|ENTITY iTERRACON CONSULTANTS, INC. Status:Active

DUNS: 039320714 +4: CAGE Code: 7TFEQ8 DoDAAC:

Expiration Date: Aug 9, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 212 ZOOT WAY STE B

City: BOZEMAN State/Province: MONTANA

ZIP Code: 59718-5830 Country: UNITED STATES |

[ENT]TY JTERRACON CONSULTANTS, INC. Status:Active l
1

DUNS: 805475964 +4; CAGE Code: 4U8J6  DoDAAC: |

Expiration Date: Aug 6, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 3006 96TH ST S

City: LAKEWOOD State/Province: WASHINGTON

ZIP Code: 98499-9395 Country: UNITED STATES

IENTITY ITERRACON CONSULTANTS, INC. Status:Active
DUNS: 146050328  +4: CAGE Code: 4UOW8 DoDAAC:

Expiration Date: Aug 9, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 3003 Sierra Ct SW

City: lowa City State/Province: IOWA

ZIP Code: 52240-8504 Country: UNITED STATES

[ENTITY  |TERRACON CONSULTANTS, INC. Status:Active
DUNS: 805377087  +4: CAGE Code: 4U4L3  DoDAAC:

Expiration Date: Aug 5, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 508 E 9th St

City: Joplin State/Province: MISSOURI

ZIP Code: 64801-4979 Country: UNITED STATES

[ENTITY | TERRACON CONSULTANTS, INC. Status:Active
DUNS: 134427009  +4: CAGE Code: 3YEQ2 DoDAAC:

Expiration Date: Aug 6, 2016  Has Active Exclusion?: No Deilinquent Federal Debt?: No

Address: 1506 MID CITIES DR
City: PHARR State/Province: TEXAS
ZIP Code: 78577-2128 Country: UNITED STATES

June 09, 2016 4:27 PM Page 8 of 21



rENT[TY ITERRACON CONSULTANTS, INC. Status:Active

DUNS: 942163155 +4: CAGE Code: 0(DDN2 DoDAAC:

Expiration Date: Aug 6, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 1901 Sharp Point Dr Ste C

City: FORT COLLINS State/Province: COLORADO

ZIP Code: 80525-4429 Country: UNITED STATES

IENT!TY —]TERRACON CONSULTANTS, INC. Status:Active
DUNS: 079125358 +4. CAGE Code: 78D23  DoDAAC:

Expiration Date: Aug 6, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 4081 Hadley Rd Unit B

City: South Plainfield State/Province: NEW JERSEY

ZIP Code: 07080-1114 Country: UNITED STATES

[ENT!TY |TERRACON CONSULTANTS, INC. Status:Active
DUNS: 789367604 +4: CAGE Code:; 3VPPO DoDAAC:

Expiration Date: Aug 6, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 2640 12TH ST SW

City: CEDAR RAPIDS State/Province: IOWA

ZIP Code: 52404-3440 Country: UNITED STATES

ENTITY jTerracon Consultants, Inc. Status:Active
DUNS: 789454514 +4: CAGE Code: 5DSM8 DoDAAC:

Expiration Date: Aug 6, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 2401 Brentwood Rd Ste 107

City: Raleigh State/Province: NORTH CAROLINA

ZIP Code: 27616-3686 Country: UNITED STATES

Vo ey

|ENT|TY |TERRACON CONSULTANTS, INC. Status:A_ctive
DUNS: 041668810 +4: CAGE Code: 3CX22 DoDAAC:

Expiration Date: Aug 6, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 13050 Eastgate Park Way Ste. 101
City: Louisville State/Province: KENTUCKY
ZIP Code: 40223-3915 Country: UNITED STATES
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[ENTITY |TERRACON CONSULTANTS, INC. Status:Active

DUNS: 028278740 +4: CAGE Code: 1J796 DoDAAC:

Expiration Date: Aug 6, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address:; 4905 NE Hawkins St

City: ALBUQUERQUE State/Province: NEW MEXICO

ZIP Code: 87109-4345 Country: UNITED STATES

[ENTITY |TERRACON CONSULTANTS, INC. Status:Active
| DUNS: 607266629 +4: CAGE Code: 4U4E9  DoDAAC:

Expiration Date: Aug 6, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 5371 NW 33rd Ave Ste 201

City: FORT LAUDERDALE State/Province: FLORIDA

ZIP Code: 33309-6346 Country: UNITED STATES

|ENTITY JTERRACON CONSULTANTS, INC. Status:Active
DUNS: 805475899 +4: CAGE Code: 4U8Q7 DoDAAC:

Expiration Date: Aug 6, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 4765 W JUNCTION ST

City: SPRINGFIELD State/Province: MISSOURI

ZIP Code: 65802-1013 Country: UNITED STATES

ENTITY _jTERRACON CONSULTANTS, INC. Status:Active
DUNS: 805475808 +4: CAGE Code: 4U7V68  DoDAAC:

Expiration Date: Aug 6, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 2281 S PLAZA DR STE 16

City: RAPID CITY State/Province: SOUTH DAKOTA

ZIP Code: 57702-9313 Country: UNITED STATES

[ENTITY  |TERRACON CONSULTANTS, INC. Status:Active
DUNS: 844843839  +4: CAGE Code: 1JAX7  DoDAAC:

Expiration Date: Aug 6, 2016  Has Active Exclusion?: No Delinguent Federal Debt?: No

Address: 750 PILOT RD STE F
City: LAS VEGAS State/Province: NEVADA
ZIP Code: 89119-9007 Country: UNITED STATES
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ENTITY TERRACON CONSULTANTS, INC. Status:Active

DUNS: 805470890 +4: CAGE Code: 4U7R6  DoDAAC:

Expiration Date: Aug 6, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 201 Hammer Mill Rd

City: Rocky Hill State/Province: CONNECTICUT

ZIP Code: 06067-3768 Country: UNITED STATES

[a\IT[TY ITERRACON CONSULTANTS, INC. Status:Active
: DUNS: 022491059 +4: CAGE Code: 4U1E3  DoDAAC:

Expiration Date: Aug 6, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 314 Beacon Dr

City: Winterville State/Province: NORTH CAROLINA

ZIP Code: 28590-7956 Country: UNITED STATES |
ENTITY TERRACON CONSULTANTS, INC. Status:Active
DUNS: 149430340 +4: CAGE Code: 1HYU1  DoDAAC:

Expiration Date: Aug 6, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 1289 First Ave

City: Greeley State/Province: COLORADO

ZIP Code: 80631-4275 Country: UNITED STATES

|ENTITY ]TERRACON CONSULTANTS, INC. Status:Active
DUNS: 029992047 +4; CAGE Code: 1VMQ7 DoDAAC:

Expiration Date: Aug 6, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 11600 Lilburn Park Rd

City: Saint Louis State/Province: MISSOURI

! ZIP Code: 63146-3535 Country: UNITED STATES
FENTITY }Terracon Consultants, Inc. Status:Active
DUNS: 112946525 +4: CAGE Code: 1FXM9 DoDAAC:

Expiration Date: Aug 5, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 11555 Clay Rd Ste 100
City: Houston State/Province: TEXAS
ZIP Code: 77043-1239 Country: UNITED STATES
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’ENTITY —|TERRACON CONSULTANTS, INC. Status:Active

DUNS: 799212840 +4. CAGE Code: 0W9V7 DoDAAC:

Expiration Date: Aug 5, 2016  Has Active Exclusion?: No - Delinquent Federal Debt?: No

Address: 355 S Euclid Ave Sie 107

City: tucson State/Province: ARIZONA

ZIP Code: 85719-6654 Country: UNITED STATES

[ENTITY ITERRACON CONSULTANTS, INC. Status:Active
DUNS: 189291685 +4: CAGE Code: 1J966 DoDAAC:

Expiration Date: Aug 5, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 3113 SW VAN BUREN ST STE 131

City: TOPEKA State/Province: KANSAS

ZIP Code: 66611-2467 Country: UNITED STATES

ENTITY TERRACON CONSULTANTS, INC. Status:Active
DUNS: 141324009 +4: CAGE Code: 4U1C7 DoDAAC:

Expiration Date: Aug 5, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 2501 E LOOP 820 N

City: FORT WORTH State/Province: TEXAS

ZIP Code: 76118-6978 Country: UNITED STATES

[ENT!TY |TERRACON CONSULTANTS, INC. Status:Active
DUNS: 805475170 +4: CAGE Code: 4U8G1  DoDAAC:

Expiration Date: Aug 5, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 10400 State Hwy 191

City: Midland State/Province: TEXAS

ZIP Code: 79707-1497 Country: UNITED STATES

|ENTiTY V_JTERRACON CONSULTANTS, INC. Status:Active
DUNS: 035308440 +4. CAGE Code: 6NY58  DoDAAC:

Expiration Date: Aug 5, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 9655 FLORIDA MINING BLVD W

STE 509
City: JACKSONVILLE State/Province: FLORIDA
ZIP Code: 32257-2042 Country: UNITED STATES
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ENT!TY TERRACON CONSULTANTS, INC. Status:Active

DUNS: 612363952 +4: CAGE Code: 1J975 DoDAAC:

Expiration Date: Aug 5, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 3535 HOFFMAN RD E

City: SAINT PAUL State/Province: MINNESOTA

ZIP Code: 55110-5376 Country: UNITED STATES

lENTITY ]TERRACON CONSULTANTS, INC. Status:Active
DUNS: 051287563 +4: CAGE Code: 0T620  DoDAAC:

Expiration Date: Aug 5, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 4701 N STILES AVE

City: OKLAHOMA CITY State/Province: OKLAHOMA

ZIP Code: 73105-3330 Country: UNITED STATES

lENTITY. ITERRACON CONSULTANTS, INC. Status:Active
DUNS: 806285008  +4: CAGE Code: 4UP95  DoDAAC:

Expiration Date: Aug 5, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 4 THOMAS DR STE 3

City: WESTBROOK State/Province: MAINE

ZIP Code: 04092-3842 Country: UNITED STATES

ﬁ';’-NTITY ]TERRACON CONSULTANTS, INC. Status:Active
DUNS: 828383351 +4: CAGE Code: 5X8E4  DoDAAC:

Expiration Date: Aug 5, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 6198 IMPERIAL LOOP

City: COLLEGE STATION State/Province: TEXAS

ZIP Code: 77845-5765 Country: UNITED STATES

ir_ENTIT‘f' |TERRACON CONSULTANTS, INC. Status:Active
DUNS: 062740139 +4: CAGE Code: 1DUS2 DoDAAC: !

Expiration Date: Aug 5, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 1505 OLD HAPPY JACK RD
City: CHEYENNE State/Province: WYOMING
ZIP Code: 82001-3340 Country: UNITED STATES
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ENTITY lTERRACON CONSULTANTS, INC. Status:Active

DUNS: 807982751 +4: CAGE Code: 4U0S7  DoDAAC:

Expiration Date: Aug 5, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 2704 S PRAIRIE AVE UNIT D

City: PUEBLO State/Province: COLORADO

ZIP Code: 81005-3171 Country: UNITED STATES

!ENTITY JTERRACON CONSULTANTS, INC. Status:Active
DUNS: 028306128 +4: CAGE Code: 1H9Z7 DoDAAC:

Expiration Date: Aug 5, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 3601 MOJAVE COURT

City: COLUMBIA State/Province: MISSOURI

ZIP Code: 65202-4043 Country: UNITED STATES

[ENTITY _ ITERRACON CONSULTANTS, INC. Status:Active
DUNS: 950349812  +4: CAGE Code: 1HYW8 DoDAAC:

Expiration Date: Aug 5, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 10625 N | 70 SERVICE RD STE 3

City: WHEAT RIDGE State/Province: COLORADO

ZIP Code: 80033-1728 Country: UNITED STATES

[ENTITY  ITERRACON CONSULTANTS, INC. Status:Active
DUNS: 130569341  +4: CAGE Code: 3VNW3 DoDAAC:

Expiration Date: Aug 4, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 9856 S 57TH ST

City: FRANKLIN State/Province: WISCONSIN

ZIP Code: 53132-8680 Country: UNITED STATES

|ENT!TY iTERRACON CONSULTANTS, INC. Status:Active
| DUNS: 879018141 +4: CAGE Code: 1PLT2  DoDAAC:

Expiration Date: Aug 4, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 6911 BLANCO RD
City: SAN ANTONIO State/Province: TEXAS
ZIP Code: 78216-6164 Country: UNITED STATES

June 09, 2016 4.27 PM Page 14 of 21



[ENTITY |TERRACON CONSULTANTS, INC. Status:Active

DUNS: 805469074 +4: CAGE Code: 4U7R1  DoDAAC:

Expiration Date: Aug 3, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

. Address: 650 WEST LAKE STREET STE 420

City: CHICAGO State/Province: ILLINOIS

ZIP Code: 60661-1000 Country: UNITED STATES

[ENTITY |TERRACON CONSULTANTS, INC Status:Active
DUNS: 805475832 +4: CAGE Code: 4U8M5 DoDAAC:

Expiration Date: Aug 3, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 2830 HWY 75 N

City: SICUX CITY State/Province: IOWA

ZIP Code: 51105-2211 Country: UNITED STATES

ENTITY TERRACON CONSULTANTS, INC. Status:Active
DUNS: 039310974 +4: CAGE Code:; 1J9Z1 DoDAAC:

Expiration Date: Aug 3, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 1815 S EISENHOWER ST

City: WICHITA State/Province: KANSAS

ZIP Code: 67209-2810 Country: UNITED STATES

.[I—ENTITY ]TERRACON CONSULTANTS, INC. Status:Active
DUNS: 805569188 +4: CAGE Code: 4U8D2 DoDAAC:

Expiration Date: Aug 3, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 4103 SE INTERNATIONAL WAY STE

300

City: PORTLAND State/Province: OREGON

ZIP Code: 97222-4611 Country: UNITED STATES

[ENTITY __ |TERRACON CONSULTANTS, INC. Status:Active
| DUNS: 968587683  +4. CAGE Code: THP90  DoDAAC:

Expiration Date: Aug 2, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 13910 W 96TH TER
City: LENEXA State/Province: KANSAS
ZIP Code: 66215-1228 Country: UNITED STATES
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rENT!TY ITERRACON CONSULTANTS, INC. Status:Active

DUNS: 782675318 +4: CAGE Code: 1JAV7  DoDAAC:

Expiration Date: Aug 2, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address:; 3220 N 20TH ST STE 3

City: LINCOLN State/Province: NEBRASKA

ZIP Code: 68521-1382 Country: UNITED STATES

[ENTITY  [TERRACON CONSULTANTS, INC. Status:Active
DUNS: 021690581  +4: CAGE Code: 1J9X4  DoDAAC:

Expiration Date: Aug 2, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 870 40TH AVE

City: BETTENDORF State/Province: IOWA

ZIP Code: 52722-1607 Country: UNITED STATES

IENTITY |TERRACON CONSULTANTS, INC. Status:Active
DUNS: 028528193  +4: CAGE Code: 1H9Z8 DoDAAC:

Expiration Date: Aug 2, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 1242 BRAMWOOD PL STE 2

City: LONGMONT State/Province: COLORADO

ZIP Code: 80501-6100 Country: UNITED STATES

[ENTITY | TERRACON CONSULTANTS, INC. Status-Active
DUNS: 088213954  +4: CAGE Code: 1HXY5 DoDAAC:

Expiration Date: Aug 2, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 4685 S ASH AVE STE H-4

City: TEMPE State/Province: ARIZONA

ZIP Code: 85282-6767 Country: UNITED STATES

ENT]TY ]TERRACON CONSULTANTS, INC. Status:Active
DUNS: 009908948 +4: CAGE Code: 1THOW7 DoDAAC:

Expiration Date: Aug 2, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 2110 OVERLAND AVE STE 124
City: BILLINGS State/Province: MONTANA
ZIP Code: 59102-6440 Country: UNITED STATES
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[ENTITY____ |TERRACON CONSULTANTS, INC. Status:Active

DUNS: 848022919 +4: CAGE Code: 07GL2 DoDAAC:

Expiration Date: Jul 30, 2016 Has Active Exciusion?: No Delinquent Federal Debt?: No

Address: 11849 W EXECUTIVE DR STE

City: BOISE State/Province: IDAHO

ZIP Code: 83713-1944 Country: UNITED STATES

|ENTITY ]TERRACON CONSULTANTS, INC. Status:Active
DUNS: 780498775 +4; CAGE Code: 4FPH8 DoDAAC:

Expiration Date: Jul 30, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 1609 S CHESTNUT ST STE 107

City: LUFKIN State/Province: TEXAS

i ZIP Code: 75901-6180 Country: UNITED STATES

I
|ENTITY !TERRACON CONSULTANTS, INC. Status:Active
DUNS: 840814797 +4: CAGE Code: 4U1G4 DoDAAC:

Expiration Date: Jul 30, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 4565 E US HIGHWAY 50 STE A

City: GARDEN CITY State/Province: KANSAS
ZIP Code: 67846-6265 Country: UNITED STATES
lenTITY ITERRACON CONSULTANTS, INC. Status:Active |
| DUNS: 146050468 +4: CAGE Code: 4MX63 DoDAAC:

Expiration Date: Jul 30, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: CR 3499 STE 4A

City: FLORA VISTA State/Province: NEW MEXICO
ZIP Code: 87415-0000 Country: UNITED STATES

|[ENTITY _ ITERRACON CONSULTANTS, INC. Status:Active
DUNS: 124204625  +4: CAGE Code: 4U2N3  DoDAAGC:

Expiration Date: Jul 30, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 8901 JOHN W CARPENTER FWY

STE 100
City: DALLAS State/Province: TEXAS
ZIP Code: 75247-4547 Country: UNITED STATES
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ENTITY JTERRACON CONSULTANTS, INC. Status:Active

DUNS: 096517073 +4: CAGE Code: 1JQT8  DoDAAC:

Expiration Date: Jul 30, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 600 SW 7TH ST STEM

City: DES MOINES State/Province: IOWA

ZIP Code: 50309-4508 Country: UNITED STATES

IENTIW jTERRACON CONSULTANTS, INC Status:Active
DUNS: 805569048 +4: CAGE Code: 4U8C4  DoDAAC:

Expiration Date: Jul 30, 2016  Has Active Exclusion?: No Delinguent Federal Debt?: No

Address: 551 W LEAGUE CITY PKWY STE F

City: LEAGUE CITY State/Province: TEXAS

ZIP Code: 77573-5463 Country: UNITED STATES

|ENTITY ITERRACON CONSULTANTS INC Status:Active
DUNS: 557586737  +4: CAGE Code: 4HZJ8  DoDAAC:

Expiration Date: Jul 30, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 25809 INTERSTATE 30 S

City: BRYANT State/Province: ARKANSAS
ZIP Code: 72022-9313 Country: UNITED STATES

EENTITY |TERRACON CONSULTANTS, INC. Status:Active
DUNS: 033727079  +4: CAGE Code: 418D8  DoDAAC:

Expiration Date: Jul 30, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 5301 Longley Ln Ste 157

City: Reno State/Province: NEVADA

' ZIP Code: 89511-1811 Country: UNITED STATES
ENTITY _iTERRACON CONSULTANTS, INC. Status:Active
DUNS: 787269448 +4; CAGE Code: 1JBX2  DoDAAC:

Expiration Date: Jul 30, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 14850 S Pony Express Rd
City: Bluffdale State/Province: UTAH
! ZIP Code: 84065-5587 Country: UNITED STATES
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IENTITY 1TERRACON CONSULTANTS, INC. Status:Active

DUNS: 806738477 +4. CAGE Code: 5DSL7  DoDAAC:

Expiration Date: Jul 30, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 1523 S BELL AVE STE 104

City: AMES State/Province: IOWA

ZIP Code: 50010-7718 Country: UNITED STATES

== =] s
ENTITY ‘' TERRACON CONSULTANTS, INC Status:Active
DUNS: 805474868 +4; _ CAGE Code: 4U8F9 DoDAAC:

Expiration Date: Jul 29, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 7876 STAGE HILLS BLVD STE 105

City: BARTLETT State/Province: TENNESSEE

ZIP Code: 38133-4031 Country: UNITED STATES

ENTITY —|TERRACON CONSULTANTS, INC. Status:Active
DUNS: 166236331 +4: - CAGE Code: 1JO9M9  DoDAAC:

Expiration Date: Jul 28, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 6612 CHANCELLOR DR STE 102

City: CEDAR FALLS State/Province: IOWA

ZIP Code: 50613-6974 Country: UNITED STATES

[ENTITY  |TERRACON CONSULTANTS, INC. Status:Active
DUNS: 159191209  +4: CAGE Code: 6PM12  DoDAAG:

Expiration Date: Jul 16, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 9900 N DAVIS HWY

City: PENSACOLA State/Province: FLORIDA

ZIP Code: 32514-8124 Country: UNITED STATES

[ENTITY | TERRACON CONSULTANTS INC Status:Active
DUNS: 023913625  +4: CAGE Code: 6RGE0  DoDAAC:

Expiration Date: Jul 26, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 21905 64TH AVE W STE 100
City: MOUNTLAKE TERRACE State/Province: WASHINGTON
ZIP Code: 98043-2251 Country: UNITED STATES
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rENTITY |TERRACON CONSULTANTS, INC. Status:Active

DUNS: 078417820 +4: CAGE Code: 6Q1M2  DoDAAC:

Expiration Date: Jul 26, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 611 LUNKEN PK DR

City: CINCINNATI State/Province: OHIO

ZIP Code: 45226-1813 Country: UNITED STATES

[ENTlTY JTERRACON CONSULTANTS, INC. Status:Active
DUNS: 969062181 +4: CAGE Code: 1JCB1  DoDAAC:

Expiration Date: Jul 26, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 5217 LINBAR DR STE 309

City: NASHVILLE State/Province: TENNESSEE
ZIP Code: 37211-1018 Country: UNITED STATES
|ENTITY WTERRACON CONSULTANTS, INC. Status:Active

DUNS: 805473316 +4: CAGE Code: 4U3X9 DoDAAC:

Expiration Date: Jul 23, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 700 E 1st St Ste 725C

City: Alamogordo State/Province: NEW MEXICO

ZIP Code: 88310-6522 Country: UNITED STATES

IENTIW jTerracon Consultants, Inc. Status:Active
DUNS: 868001181 +4: CAGE Code: 3VNX8 DoDAAC:

Expiration Date: Jul 23, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

. Address: 2020 Starita rd ste E

City: CHARLOTTE State/Province: NORTH CAROLINA

ZIP Code: 28206-1298 Country: UNITED STATES

[ENTITY I TERRACON CONSULTANTS, INC. Status:Active
DUNS: 069857368 +4: CAGE Code: 73QF4  DoDAAC:

Expiration Date: Jul 16, 2016  Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 50 GOLDEN LAND CT STE 100
City: SACRAMENTO State/Province: CALIFORNIA
+ ZIP Code: 95834-2425 Country: UNITED STATES
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[ENTITY | TERRACON CONSULTANTS, INC. Status:Active

DUNS: 122017957 +4: CAGE Code: 41184 DoDAAC:

Expiration Date: Jul 16, 2016 Has Active Exclusion?: No Delinquent Federal Debt?: No

Address: 15080 A CIR
City: OMAHA State/Province: NEBRASKA

ZIP Code: 68144-5558 Country: UNITED STATES
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STATE OF GEORGIA DEPARTMENT OF TRANSPORTATION
NOTICE OF PROFESSIONAL CONSULTANT QUALIFICATION
Yau are qualified to provide Consulting Services to the Depariment of Transpartation for the
area-classes of work checked below. Notice of qualification is not a notice of selection.

NAME AND ADDRESS

Heath & Lineback Engineers, Inc.
2390 Canton Road

Bullding 200
Marletta, GA 30066-5383

ISSUE DATE DATE OF EXPIRATION

41014

SIGNATURE

413017

My Lrvi——

NERRCRRERRERERREER

1.04

1.02
1.03
1.04
1.05
1.06
1.06a
1.06b
1.06¢
1.06d
1.08¢
1.061
1.068g
107
1.08
1.09
1.10
111
112
1.13

1. Transporation Planning

State Wide Systerns Planning

IIrban Area and Regional Transpertation
Planning

Aviation Systems Planning

Mass and Rapid Transportation Planning
Altemate Systermn and Comidor Location Planning
Unknown

NEPA Documentation

History

Air Studles

Noise Studies

Ecology

Archaeclogy

Freghwater Aquatic Surveys

Altitude, Opinion and Community Value Studles
Airport Master Planning

Location Studies

Traffic Studies

Traffic and Toll Revenue Studies

Majar Investment Studies

Mon-Motorized Transportation Planning

3. Highway Deslgn Roadway (Continued)

Traffic Control Systems Analysis, Design and

| 1]

L

20
2.02
2.03

2.04
2.05
2.06
207

2.08
2.08
210

2, Mass Transit Operations

Mass Transit Pragram (Systems) Management
Mass Transit Feasibility and Technical Studies
Mass Transit Vehicle and Propulsion System
Mass Transit Controls, Communications and
Information Systems

Mass Transit Architectural Engineering

Mass Transit Unique Structures

Mass Transit Electrical and Mechanical Systems
Mass Transit Operaticns Management and
Support Services

Aviation

Mass Trangit Program (Systems) Marketing

309  Implementation

___ 310 Uity Coordination

311 Architecture

_X 2312 Hydraulic and Hydrological Studies (Readway)
_X 313 Facilities for Bicycies and Pedestrians
____ 314 Historic Rehabilitation

315 Highway Lighting

__ 318 Vale Engineering

347 Design of Toll Faciitles Infrastructure
4. Highway Structures

_X_ 401 Minor Bridges Design

_X_ 402 Major Bridges Design

___ 403 Movable Span Bridges Design

_X_ 404 Hydraulic and Hydrological Studies (Bridges)
_X 405 Bridge Inspection

5. Topography

501 Land Surveying

__ &02 Engineering Surveying

503 Geodetic Surveying

___ 504 Aertal Photography

505 Aeral Photegrammetry

____ 506 Topographic Remote Sensing
507 Cartography

_ bbe Subsurface Utility Engineering

x

|>

L e

3.01

3.02

3.03

3.04
3.06
3.06
.07
3.08

3. Highway Design Roadway

‘Two-Lane or Multi-Lane Rural Generally Free
Access Highway Design
Two-Lane or Muttl-Lane with Curb and Gutter
Generally Free Access Highways Design
including Storm Sewers
Two-Lane or Multi-Lane Widening and
Reconstruction, with Curb and Guiter and Storm
Sewers in Heavily Developed Commercial,
industrial and Residential Urban Areas
Multi-Lane, Limited Access Expressway Type
Highway Design

Dasign of Urban Expressway and Interstate
Traffic Operations Studies
Traffic Operations Dasign
Landscape Architecture

6. Solis, Foundation & Materials Testing

6.01a
6.01b
6.02

6.03
6.04a
6.04b
5.05

Soll Surveys
Geological and Geophysical Studies
Bridge Foundation Studies

Hydrauflc and Hydrological Studies (Soils and
Foundatian)

Laboratory Materials Testing
Field Testing of Roadway Construction Materials
Hazard Waste Site Assessment Studies

8. Construction

8.01

Construction Supervision

9. Erosion and Sedimentation Control

X 801
9.02
X_ 903

Erosion, Sedimentation, and Pollution Contro! and
Comprehensive Monitaring Program

Rainfall and Runoff Reporting

Field Inspections for Compliance of Erosion and
Sedimentation Control Devices Installations




